


SCHEDULE OF POINTS DISTRIBUTION

1. FOH LIGHT BAR#1 - 16+2DMX+4(DIRECT) P
2. FOH LIGHT BAR#2 - 16+2DMX+4(DIRECT) F
3. FOH LIGHT GRID#1(BALCONY TOWER- LEFT) - 8
4. FOH LIGHT GRID#3(BALCONY TOWER- RIGHT) - 8
5. FOH LIGHT GRID#2(LEFT) - 6 PTS.
6. FOH LIGHT GRID#2(RIGHT) - 6 PTS.
7. STAGE LIGHT BAR # 1 - 12+3DMX+3(DIRECT) P
8. STAGE LIGHT BAR # 2 - 12+3DMX3(DIRECT) P
9. BACK LIGHT BAR - 16+3DMX+3(DIRECT) P
10. CYCLORAMA LIGHT BAR#1 - 12 PTS.
11. STAGE SIDE LADDERS(left) - 20 PTS.
12. STAGE SIDE LADDERS(right) - 20 PTS.
12. SOCKETS ON CABLE TRAY - 32 PTS.
16 PTS. ON EACH SIDE
13. FOOT LIGHT POINTS - 6 PTS.

PROJECT:		AUDITORIUM, KLAKSHETRA, DELHI	
CLIENT:		GAUTAM BHATTACHAR, NEW DELHI	
TITLE:		PLAN SHOWING STAGE L AND FURNISHINGS	
SCALE:	N.S.	DATE:	12-08-2010
DRAWING NO.	GB-001		


STAGE PLAN



2

PROJECT: ADDITION CLASS SHEETRA
 DRAWING NO: 08-004
 DATE: 12-08-2010
 DRAWN BY: SAULAB BHATTACHARYA
 CHECKED BY: NEW DELHI

STAGE PLAN



4

PROJECT	AUDITORIUM, KILAKSHETRA, CH
CLIENT	
TITLE	STAGE PLAN SHOWING
DESCRIPTION	WOODEN FLOORING & CURTAIN
SCALE	AS SHOWN
DATE	12-08-2010
DESIGNER	GAJHAN BHATTACHARJYA
LOCATION	NEW DELHI
PROJECT NO.	GS-003

lights Inbox☆ **Leela Samson** [show details](#) 2:13 pm (1 hour ago) [Reply](#)

dear srinivasan sir,
i need to send gautam a complete configuration of the no of lights we have in the store and in the rukmini arangham together. if you can call our light team - any brother who is available and ask him to go with you to the store and make a listing with the kind of light it is. this has to be sent to him immediately. today is the 16th. he is coming on the 18th afternoon to kalskshetra and if you fail to complete this by then, i will have to ask him to do it which is embarrassing. saraswati will call them.

i also feel that one of them should be there for the 18th meeting. it is important that the person handling the job for us here is happy with gautams plans and that they are in agreement about the arrangements.

thank you
leela

Handwritten notes:
Nandu A
Venkatesh
Mugger

5

b

DATALITE z 660 zodiac series
6x 2.5 kw 5 Nos

DATALITE 6 x 2.5 kw old type 1 No.

18 channel control
DATALITE 1 No.

Mr. Murugan has gone to thirumalai and he will back on 20th august. Further he said that he will sent his associates for confirming above fitting details tomorrow.

Meanwhile, I and hemabhusanam had gone through light fittings in the CERC and rukmini arangam and based on the fittings puchased details, we hereby submitting the details.

Regards

V.Srinivasan

(b)

stage light fittings available details - reg.

★ Works kalakshetra [show details](#) Aug 16 (15 hours ago) [Reply](#)

Dear Mam,

The light fitting available in the CERC godown are ,

SL - 35H with lamp	- 12 Nos
Sapphire -1000 with lamp	- 6 Nos
Zoom profile PR -(we re-sent to M/s.Modern stage/Delhi for replacement)	- 2 Nos
19 degree Profile PR	- 2 Nos
26 degree Profile PR	- 2 Nos.

For FOH, stage light bars 1,2,3 and light grid balcony left and right side

The above fittings supplied by
M/s.Modern stage delhi in 17th Dec.2007

For stage light BAR 1, 2, 3

PAR 64 - 1000 watts - 12Nos

For stage side ladders -left

PAR 64 - 1000 watts (floodtype) - 12 Nos
(4 ladder x 3 Nos)

For stage side ladders - right

PAR 64 - 1000 watts (flood type) - 12 Nos
(4 ladders x 3 Nos)

For light grid balcony tower grid - left

PAR 64 - 1000 watts - 9 Nos

For light grid balcony tower grid - right

PAR 64 - 1000 watts - 9 Nos

for Follow spot - CANON - 1000 watts - 1 No.

For cyclorma lighting bar

500 watts incandasantbulb- 12 nos at top
125 watts incandasant bulb - 24 Nos at bottom

We have - PULSAR - packs

6 x 2.5 Kw with DMX 4 Nos

DATALITE 6 X 2.5 Kw 3 Nos

LSC MAXIM L

72 Fader DMX console 1024 channel 1 No.

18 channel console - old 1 No.

The following fitting are available in Rukmini arangam,

For side ladder light bar -left and right side
PAR 64 - 1000 watts 12 Nos

FOH bar - PAR 64 - 1000 watts 4 Nos

stage light bar 1 and 2
and stage light ladder 10 Nos

For cyclorama in stage light bar 2
500 watts 6 Nos

7

APPENDIX 17

IRREVOCABLE MANADATE FOR DEDUCTION FROM SALARY
(to be obtained in triplicate. Retain one copy at branch level)

FROM

DATE:
PLACE:

TO

(salary disbursing authority)

Dear Sir:

Sub: MY LOAN ACCOUNT
WITH CANARA BANK,
FOR RS.

BRANCH

I have been sanctioned a loan of Rs. (Rupees

By Canara Bank, branch for the purpose of

As per terms and conditions of sanction, the loan is to be repaid alongwith interest in Monthly instalments to be deducted from my salary and emoluments payable to me by the Company/Department from time to time.

I hereby authorise you and execute this irrevocable mandate to deduct a sum of Rs. (rupees

from my monthly salary every month commencing from (month and year) and remit the amount so deducted to Canara Bank, Behram Sarishta to the credit of my subject loan account.

I also further authorise you to deduct and remit any other charges/out of pocket expenses, interest etc., intimated by the bank to you directly in this regard.

I further undertake and ensure that I shall maintain my net take home salary payable to me after allowing all statutory and other deductions at an adequate level to enable you to deduct the subject loan instalments and other dues payable by me to the bank under this manadate.

Contd....2

In the event of my ceasing to be in the services of the Company/Department during the continuation of the subject loan, I hereby authorise you to deduct out of terminal benefits payable to me and remit to Canara Bank to the credit of my loan account for repayment of entire outstanding balance with upto date interest.

SIGNATURE OF THE EMPLOYEE

Confirm having noted this Mandate.

AUTHORISED SIGNATORY
WITH NAME, DESIGNATION
& COMPANY/DEPT. SEAL

PAR 64 - 16 NOV + 15
PL - 2 + 7 = 235
Prbu - 4 NOV
 - 3 NOV
Ugla - 6 NOV

9

Stock

5000

by curamma - 14 NO ✓

PAR 64 Flood - 19 NO ✓

PAR 64 narrow - 18 NO } 37

old type fennel - 8 NO ✓

New H. PC ^{main} 1000 calls - 10 NO ✓

New H. fennel - 6 NO ✓

Fennel - 2kw (old) - 2 NO ✓

Follow SPOT (Canon) 1 NO ✓

$$\begin{array}{r} 235 \\ 37 \\ \hline 72 \\ \hline 37 \end{array}$$

$$\begin{array}{r} 37 \\ 35 \\ \hline 72 \\ \hline 24 \\ \hline \end{array}$$

$$\begin{array}{r} 37 \\ 35 \\ \hline 72 \end{array}$$

(54)

(10)

$$\begin{array}{r} 72 \\ 26 \\ \hline 46 \end{array}$$

$$\begin{array}{r} 72 \\ 24 \\ \hline 18 \\ \hline 46 \\ \hline \end{array}$$

10

For cyclorama in stage light bar 2
500 watts 6 Nos

DATALITE z 660 zodiac series
6x 2.5 kw 5 Nos

DATALITE 6 x 2.5 kw old type 1 No.

18 channel control
DATALITE 2 No.

Mr. Murugan has gone to thirumalai and he will back on
20th august.

Regards

V.Srinivasan

(11)

Screen details
to Fabian

Corrected details- stage light fittings - reg.

★ Works kalakshetra [show details](#) 12:06 pm (2 minutes ago) [Reply](#)

Dear Mam,

Sri.Murugan representative have come and given the corrected light fitting available in the CERC godown and Rukmini Arangam are ,

SL - 35H with lamp	- 12 Nos
Sapphire -1000 with lamp	- 6 Nos
Zoom profile PR -(we re-sent to M/s.Modern stage/Delhi for replacement)	- 2 Nos
19 degree Profile PR	- 2 Nos
26 degree Profile PR	- 2 Nos.

For FOH, stage light bars 1,2,3 and light grid balcony left and right side

The above fittings supplied by M/s.Modern stage delhi in 17th Dec.2007

Old type 1000 watts Fresnel spot light	- 8 Nos
Old type 2000 watts Fresnel spot light	- 2 Nos

For stage side ladders -left PAR 64 - 1000 watts (floodtype) (4 ladder x 3 Nos)	- 12 Nos
---	----------

For stage side ladders - right PAR 64 - 1000 watts (flood type) (4 ladders x 3 Nos)	- 12 Nos
---	----------

For light grid balcony tower grid - left PAR 64 - 1000 watts	- 9 Nos
--	---------

For light grid balcony tower grid - right PAR 64 - 1000 watts	- 9 Nos
---	---------

for Follow spot - CANON - 1000 watts	- 1 No.
---	---------

For cyclorma lighting bar
500 watts - 14 nos at top
125 watts incandasant bulb - 24 Nos at bottom

We have - PULSAR - packs 6 x 2.5 Kw with DMX	4 Nos
---	-------

DATALITE 6 X 2.5 Kw	3 Nos
---------------------	-------

LSC MAXIM L 72 Fader DMX console 1024 channel	1 No.
--	-------

18 channel console - old	1 No.
--------------------------	-------


The following fitting are available in Rukmini arangam,

For side ladder light bar -left and right side PAR 64 - 1000 watts	12 Nos
---	--------

FOH bar - PAR 64 - 1000 watts	4 Nos
-------------------------------	-------

stage light bar 1 and 2 and stage light ladder	10 Nos
---	--------

12




STAGE PLAN

75X75X6 M.S. ANGLE GRID 1800X1800 C/C.

PROJECT:		AUDITORIUM, KALAKSHETRA, CHENNAI	
CLIENT:			
TITLE: STAGE REFLECTED PLAN SHOWING M.S. ANGLE GRID FOR SUSPENSION OF STAGE EQUIPMENT			
SCALE:	N.S.	DATE:	12-06-2010
DRAWING NO.:	GB-004		
GAUTAM BHATTACHARYA NEW DELHI			


12

STAGE PLAN



PROJECT:	AUDITORIUM, KALAKSHETRA, CHENNAI		
CLIENT:			
TITLE:	STAGE PLAN SHOWING WOODEN FLOORING & CABLE TRAY		
SCALE:	M.S.	DATE:	15-08-2010
DRAWING NO.:	GB-003		
GAUTAM BHATTACHARYA NEW DELHI			


14



200x200x14G CABLE TRAY=20MT
 200x50x14G CABLE TRAY = 75MT.
 100x50x14G CABLE TRAY = 100MT.
 25xCONDUITS = 100MT.

PROJECT:	AUDITORIUM, KALAKSHETRA, CHENNAI
CLIENT:	
DATE:	12-08-2010
SCALE:	N.S.
DRAWING NO.:	GB-005
TITLE PLAN SHOWING CABLE TRAY LAYOUT FOR STAGE LIGHTING	
GAUTAM BHATTACHARYA NEW DELHI	

15



- FOH LIGHT BAR#2**
16+2DMX+4(DIRECT)
D = 4 NOS.(20)
D = 12 NOS.
- FOH LIGHT BAR#1**
16+2DMX+4(DIRECT)
D = 4 NOS.
D = 8 NOS.
D = 4 NOS.(CR1)
D = 2 NOS.
- FOH SIDE GROUP & PTL**
D = 3 NOS.
- STAGE LIGHT BAR #1**
13 Pts.+3DMX+3(DIRECT)
D = 4 NOS.
D = 3 NOS.(CR1)
D = 2 NOS.
- STAGE LIGHT BAR #2**
16 Pts.+3DMX+3(DIRECT)
D = 4 NOS.
D = 3 NOS.(CR1)
D = 2 NOS.
- BACK LIGHT BAR**
16 Pts.+3DMX+3(DIRECT)
D = 4 NOS.
D = 3 NOS.(CR1)
D = 2 NOS.
- FOH LIGHT BAR**
16 Pts.+3DMX+3(DIRECT)
D = 4 NOS.

HOISTING SYSTEM
LIGHT BARS = 4 NOS
EXTRA BARS = 11 NOS
FRILLS = 4 NOS
TOTAL = 19 NOS.

LIST OF STAGE EQUIPMENT
MAIN CURTAIN(MOTORISED) 13,600X6800
WITH MASKING FRILL 600mm DROP FROM PROSC.
CENTER CURTAIN(MOTORISED) 12800X6800
REAR CURTAIN(MOTORISED) 12800X6800
CYCLOPAMA 12000X6800
WINGS 2700X6800 = 8 NOS.
TORRENTOR 2700+600(HINGED)X6800 = 2 NOS.
FRILLS 12800(V)X2000=4NO

SCHEDULE OF POINTS DISTRIBUTION

1. FOH LIGHT BAR#1 - 16+2DMX+4(DIRECT) PTS.
2. FOH LIGHT BAR#2 - 16+2DMX+4(DIRECT) PTS.
3. FOH LIGHT GRID#1(BALCONY TOWER- LEFT) - 8 PTS.
4. FOH LIGHT GRID#2(BALCONY TOWER- RIGHT) - 8 PTS.
5. FOH LIGHT GRID#3(LEFT) - 6 PTS.
6. FOH LIGHT GRID#4(RIGHT) - 6 PTS.
7. STAGE LIGHT BAR # 1 - 12+3DMX+3(DIRECT) PTS.
8. STAGE LIGHT BAR # 2 - 12+3DMX+3(DIRECT) PTS.
9. BACK LIGHT BAR - 16+3DMX+3(DIRECT) PTS.
10. CYCLOPAMA LIGHT BAR#1 - 12 PTS.
11. STAGE SIDE LADDERS(LEFT) - 20 PTS.
12. STAGE SIDE LADDERS(RIGHT) - 20 PTS.
13. SOCKETS ON CABLE TRAY - 32 PTS.
16 PTS. ON EACH SIDE
13. FOOT LIGHT POINTS - 6 PTS.

LEGEND

SYMBOL	DESCRIPTION	NOS. REQD.
□	1000W FLUO CONVEY SPOT LIGHT TYPE SL-38H	46
□	1000W FRESNEL HALOGEN SPOT LIGHT TYPE SAPPHIRE-1000	12
□	1000W HALOGEN SPOT LIGHT (FRONT) TYPE MODERN-220	21
□	1000W PAR - TYPE MODERN 84	63
□	500W HALOGEN FLOOD LIGHT FOR CYCLOPAMA TYPE HF-500	12
□	1000W HALOGEN FLOOD LIGHT TYPE HF-1000	8
□	MOTORISED TRUSS FOR FOH 16MT. LONG TYPE HC-14	2
□	PIPE FOR FOH GRID	10MT.
□	SIDE LIGHT LADDER 600X2400	10
□	FOH LIGHT TOWER 2400X1200	2

PROJECT: AUDITORIUM, KALKSHETRA, CHENNAI

TITLE: PLAN SHOWING STAGE LIGHTING AND FURNISHINGS

SCALE: 1/8"

DRAWING NO: GB-001

DATE: 12-09-2010

DESIGNER: GAUTAM BHATTACHARYA

NEW DELHI

15

1. Main Curtain

For 3ft width - 295 mtr.

For 4ft " - 240 mtr.

2. Centre Curtain

3ft width - 225 mtr.

4ft width - 175 mtr.

(21)

R

26

Audio DESIGN

Hiring & Installation of
Audio, Visual, LED &
Stage Light Equipment

20,96,600 -

b.	500 Kg capacity Motors stage maker / Prolye with 20 Mtrs chain with controller.	3 Nos.	Rs. 1,95,000/-	Rs. 5,85,000.00
14.	Motorized Hoisting System for lighting bar - 4 nos. Motorized Hoisting System for Extra bar -11 nos Motorized Hoisting System for Frill bar – 4 nos with multiple pulley system, wire rope ,Hemp rope, clamp, locks 50 mm Dia G.I pipe etc., as per site and Drawing required (Pipe will be paid separate)	19 Nos.	Rs. 1,65,000/-	Rs. 31,35,000.00
15	DIMMER Floor mounted Dimmer rack with 190 Nos. single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc. Make: XL-10-190 Make: Modern Stage Service.	1 No.	Rs. 8,80,000.00	Rs. 8,80,000.00
16	2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level.	8 Nos.	Rs. 5,300/-	Rs. 42,400.00

Taxes: Extra @12.5%.

Packing and Forwarding at Chennai (Transportation Approx. Rs. 2,00,000.00 Extra)

Payment:: 50% advance and 50% against Delivery

Installation: Extra @ 7.5%. + Service Tax @ 10.3% on installation.

67,39,000/-

12.5% 8,42,375/-

Installation (7.5%) 5,68,603/-
Charges (Rs 75,81,375) 58,566/-
10.3% ST.

Looking for your favorable reply.

P&F charges 2,00,000/-

Grand total Rs 84,08,544

for AUDIO DESIGN

[AUTHORISED SIGNATORY]

Rs. 84,08,544 / -

(19)

Audio DESIGN

Hiring & Installation of
Audio, Visual, LED &
Stage Light Equipment

6,88,400/-

pipe. Size: 12.6m (AV) x 2.0m			
----------------------------------	--	--	--

STAGE LIGHTING				
8	1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp <i>Type: SL-35H.</i> <i>Make: Modern Stage Service.</i>	15 Nos.	Rs. 8,000/-	Rs. 1,20,000.00
9	600W Profile Light with GKV 600W Halogen Lamp , G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. <i>Type: Pro Stage</i> <i>Make: PR Lighting</i>	6 Nos.	Rs. 20,000/-	Rs. 1,20,000.00
10	1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminium die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62. <i>Type: Modern-64</i> <i>Make: Modern Stage Service</i>	10 Nos.	Rs. 3,300/-	Rs. 33,000.00
11	1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp <i>Type: HL-44.</i> <i>Make: Modern Stage Service.</i>	4 Nos.	Rs. 1,800/-	Rs. 7,200.00
12	M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. [a] Size: 0.60 m x 2.40 m	10 Nos.	Rs. 2,800/-	Rs. 28,000.00
13 a	16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos – One tonne motors for each truss	2 Nos.	Rs. 5,50,000/-	Rs. 11,00,000.00

20 20,96,600 -

Audio DESIGN

Hiring & Installation of
Audio, Visual, LED &
Stage Light Equipment

2,25,000/-

	The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm . The curtain should be stitched in double gathering. Appx. Size:- 12.6 m x 6.8 m			
3	REAR CURTAIN made out of black glazed curtain cotton cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorised operation complete with runners, master runners, pullies, 3mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm . The curtain should be stitched in double gathering. Appx. Size:- 12.6 m x 6.8 m	1 No.	Rs. 1,10,000/-	Rs. 1,10,000.00
4	CYCLORAMA cum screen:- Providing of cyclorama curtain cum screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials The screen to be fixed on tubular frame made out of 32mm dia MS pipe. Appx. Size:- 12.00 m x 6.80 m	1 No.	Rs. 1,40,000/-	Rs. 1,40,000.00
5	Providing and fixing black glazed curtain cotton cloth fixed on existing frill pipe Stitching Charges	8 Nos.	Rs. 5,300/-	Rs. 42,400.00
6	Tormentor Supplying and fixing the Tormentor with black Glaze cotton cloth Size:2.7 m + 0.6 m (Hinged) x 6.80 m	2 Nos.	Rs. 41,500/-	Rs. 83,000.00
7	FRILLS :- Providing and fixing average frills made out of double gathering glazed cotton cloth to be installed above the stage on 28mm dia GI	4 Nos.	Rs. 22,000/-	Rs. 88,000.00

(21)

6,88,400/-

29

CP 1/10

Audio DESIGN

Hiring & Installation of
Audio, Visual, LED &
Stage Light Equipment

Dated: 18th September 2010

The Director,
Kalakshetra Foundation
CHENNAI - 600 032
Ph. +919840762646

Sub.: Quotation for stage lighting and stage furnishing for auditorium at Koothambalam, Chennai

Dear Madam,

Below is the quotation of stage lighting and curtain system as you asked for:

S.N.	Item	Qty.	Rate. [Each]	Total Amount.
STAGE FURNISHING				
1	MAIN CURTAIN made out of fabric which will be supplied by us thro' Dastkar Haat Samity at your place. The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorised operation complete with runners, master runners, pullies, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking frill 600 mm Drop from Prosc. Appx. Size:- 13.6 m x 6.8 m	1 No.	Rs. 1,00,000.00	Rs. 1,00,000.00
2	CENTER CURTAIN-I made out of black glazed curtain cotton cloth (as per sample provided by you) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorised operation complete with runners, master runners, pullies, 3 mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions.	1 No.	Rs. 1,25,000/-	Rs. 1,25,000.00

(262)

2,25,000/-

MSS Technologies Pvt. Ltd.

(Stage Equpt. & Allied Services)

B-118, D. D. A. Shed,
Okhla Industrial Area, Phase-I,
NEW DELHI - 110 020.

Phones : 32590464 Fax : 26812974

e-mail : msstech@gmail.com

Total -

Qty	Rate	B/F	24,17,000 -
3 NOS	Rs. 2,10,000.00[each]		6,30,000 -

500 Kg capacity Motors stage maker / Prolye with 20 Mtrs chain with controller.

Motorized Hoisting System for lighting bar -4 nos.

Motorized Hoisting System for Extra bar -11 nos
Motorized Hoisting System for Frill bar - 4 nos
with multiple pulley system, wire rope ,Hemp rope, clamp, locks 50 mm Dia G.I pipe etc., as per site and Drawing required
(Pipe will be paid separate)

→	19 NOS	Rs. 1,85,000.00[each]	35,15,000 -
---	--------	-----------------------	-------------

DIMMER

Floor mounted Dimmer rack with 190 Nos. single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc.
Make: XL-10-190 Make: Modern Stage Service.

→	1 NO	Rs. 9,00,000.00[each]	9,00,000 -
---	------	-----------------------	------------

2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level.

→	8 NOS	Rs. 5,500.00[each]	44,000 -
---	-------	--------------------	----------

VAT @ 12.5 extra.

Transportation Delhi to Chennai Approx 1,50,000.00 for 3 Trucks.

Installation 10% and service Tax 10.3% on installation extra. Installation 10%

Packing will be charged extra as per actual.

Thanks and Regards
MSS Technologies Pvt Ltd


Director

12.5% VAT	68,76,000 -
	8,59,500 -

Charges (77,35,500) - 7,73,550 -

10.3% Service Tax 79,676 -

PEF 1,50,000 -

Grand total	87,38,726 -
-------------	-------------

213

MSS Technologies Pvt. Ltd.

(Stage Equpt. & Allied Services)

B-118, D. D. A. Shed,

Okhla Industrial Area, Phase-I,

NEW DELHI - 110 020.

Phones : 32590464 Fax : 26812974

e-mail : msstech@gmail.com

	Qty	Rate	Bk, 9,18,000 -
8) 1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp Type: SL-35H. Make: Modern Stage Service.	→ 15 NOS	Rs. 10,000.00[each]	1,50,000 -
9) 600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. Type: Pro Stage, Make: PR Lighting	→ 6 NOS	Rs. 21,000.00[each]	1,26,000 -
10) 1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminium die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62. Type: Modern-64, Make: Modern Stage Service	→ 10 NOS	Rs. 3,500.00[each]	35,000 -
11) 1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp Type: HL-44, Make: Modern Stage Service.	→ 4 NOS	Rs. 2,000.00[each]	8,000 -
12) M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. [a] Size: 0.60 m x 2.40 m	→ 10 NOS	Rs. 3,000.00[each]	30,000 -
13) 16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos - One tonne motors for each truss	→ 2 NOS	Rs. 5,75,000.00[each]	11,50,000 -
	(24)	c/o	24,17,000 -

MSS Technologies Pvt. Ltd.

(Stage Equpt. & Allied Services)

B-118, D. D. A. Shed,

Okhla Industrial Area, Phase-I,

NEW DELHI - 110 020.

Phones : 32590464 Fax: 26812974

e-mail : msstech@gmail.com

total

at centre should be 900mm. The curtain should be stitched in double gathering.

Appx. Size:- 12.6 m x 6.8 m

- | | Qty | Rate | B/F | 2,50,000 |
|---|---------|-----------------------|-----|------------|
| 3) <u>Rear Curtain</u> made out of black glazed curtain cotton cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorised operation complete with runners, master runners, pullies, 3mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering.
Appx. Size:- 12.6 m x 6.8 m | → 1 NO | Rs. 1,25,000.00[each] | | 1,25,000- |
| 4) Providing of cyclorama curtain cum screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials The screen to be fixed on tubular frame made out of 32mm dia MS pipe.
Appx. Size:- 12.00 m x 6.80 m | → 1 NO | Rs. 1,50,000.00[each] | | 3,00,000 |
| 5) Providing and fixing black glazed curtain cotton cloth fixed on existing frill pipe | → 8 NOS | Rs. 6,000.00[each] | | 48,000- |
| 6) Supplying and fixing the Tormentor with black Glaze cotton cloth
Size:2.7 m + 0.6 m (Hinged) x 6.80 m | → 2 NOS | Rs. 47,500.00[each] | | 95,000 - |
| 7) Providing and fixing average frills made out of double gathering glazed cotton cloth to be installed above the stage on 28mm dia GI pipe.
Size: 12.6m (AV) x 2.0m | → 4 NOS | Rs. 25,000.00[each] | | 1,00,000 - |

25

C/O 9,18,000/-

Q 1/10

MSS Technologies Pvt. Ltd.

(Stage Equpt. & Allied Services)

B-118, D. D. A. Shed,

Okhla Industrial Area, Phase-I,

NEW DELHI - 110 020.

Phones : 32590464 Fax : 26812974

e-mail : msstech@gmail.com

Dated: 21/09/2010

The Director,
Kalakshetra Foundation
Chennai-32
Ph. +919840762646

Sub.: Rates for lighting and curtain system for your auditorium.

Dear Sir/ Madam,

As per your requirement, we are hereunder sending you the rates of each item.

	Qty	Rate	<u>Total</u>
1) Main Curtain made out of fabric which will be supplied by us thro' Dastkar Haat Samity at your place. The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorised operation complete with runners, master runners, pullies, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking frill 600 mm Drop from Prosc. <i>Appx. Size:- 13.6 m x 6.8 m</i>	→ 1 NO	Rs. 1,10,000.00 [Each]	- 1,10,000 -
2) Centre Curtain made out of black glazed curtain cotton cloth (as per sample provided by you) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorised operation complete with runners, master runners, pullies, 3 mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap	→ 1 NO	Rs. 1,40,000.00 [each]	1,40,000 -

(216)

C/O W. - 2,50,000 -

A^e

Total (A)				Rs. 61,10,800.00
Less: Discount @ 6% on the overall value Total (A)				Rs. 3,66,648.00
Total (B)				Rs. 57,44,152.00
Add: VAT @ 12.5% on Total (B)				Rs. 7,18,019.00
Total (C)				Rs. 64,62,171.00
Add: Installation Charges @ 3% on Total (B)				Rs. 1,72,324.00
Add: Service Tax @ 10.3% on Installation Charges				Rs. 17,749.00
GRAND TOTAL				Rs. 66,52,244.00

❖ **All the products are under one year guarantee except Lamp but in special case, one year additional guarantee for the Dimmer will be from our side.**

❖ **GI Pipe provided from your side, we will only install it.**

This is the final price from our side. Please release the order and oblige.

Terms & Conditions:-

- The rates are **F.O.R. Delhi.**
- **Transportation** will be charged extra for 2 Trucks.
- **Boarding & Lodging of 10 persons** will be provided from your side.
- **Payment 25% in Advance, 65% against delivery and 10% after installation.**

Thanking you and assuring you of our best possible services at all times.
for **MODERN STAGE SERVICE**

(DAVINDER WADHWA)

(257)

9	600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. <i>Type: Pro Stage</i> <i>Make: PR Lighting</i>	6 Nos.	@ 18,000/-	Rs. 1,08,000.00	✓
10	1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminium die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62. <i>Type: Modern-64</i> <i>Make: Modern Stage Service</i>	10 Nos.	@ 3,000/-	Rs. 30,000.00	✓
11	1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp <i>Type: HL-44.</i> <i>Make: Modern Stage Service.</i>	4 Nos.	@ 1,600/-	Rs. 6,400.00	✓
12	M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. [a] Size: 0.60 m x 2.40 m	10 Nos.	@ 2,500/-	Rs. 25,000.00	✓
13 a	16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos – One tonne motors for each truss	2 Nos.	@ 5,00,000/-	Rs. 10,00,000.00	✓
b.	500 Kg capacity Motors stage maker / Prolye with 20 Mtrs chain with controller.	3 Nos.	@ 1,75,000/-	Rs. 5,25,000.00	✓
14.	Motorized Hoisting System for lighting bar -4 nos. Motorized Hoisting System for Extra bar -11 nos Motorized Hoisting System for Frill bar – 4 nos with multiple pulley system, wire rope ,Hemp rope, clamp, locks 50 mm Dia G.I pipe etc., as per site and Drawing required (Pipe will be paid separate)	19 Nos.	@ 1,50,000/-	Rs. 28,50,000.00	✓
15	DIMMER Floor mounted Dimmer rack with 190 Nos. single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc. <i>Make: XL-10-190 Make: Modern Stage Service.</i>	1 No.	@ 8,00,000.00	Rs. 8,00,000.00	✓ +1.00
16	2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level.	8 Nos.	@ 5,000/-	Rs. 40,000.00	✓

DH x pas wiring not done!

3	REAR CURTAIN made out of black glazed curtain cotton cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorised operation complete with runners, master runners, pullies, 3mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm . The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i>	1 No.	@ 1,00,000/-	Rs. 1,00,000.00	✓ <i>10,000 reduced</i>
4	CYCLORAMA cum screen:- Providing of cyclorama curtain cum screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials The screen to be fixed on tubular frame made out of 32mm dia MS pipe. <i>Appx. Size:- 12.00 m x 6.80 m</i>	1 No.	@ 1,25,000/-	Rs. 1,25,000.00	
5	Providing and fixing black glazed curtain cotton cloth fixed on existing frill pipe Stitching Charges	8 Nos.	@ 4,800/-	Rs. 38,400.00	<i>3,000</i>
6	Tormentor Supplying and fixing the Tormentor with black Glaze cotton cloth Size: 2.7 m + 0.6 m (Hinged) x 6.80 m Stitching Charges	2 Nos.	@ Rs. 37,500/-	Rs. 75,000.00	<i>made</i>
7	FRILLS :- Providing and fixing average frills made out of double gathering glazed cotton cloth to be installed above the stage on 28mm dia GI pipe. <i>Size: 12.6m (AV) x 2.0m</i>	4 Nos.	@ 20,000/-	Rs. 80,000.00	✓
8	1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp <i>Type: SL-35H. Make: Modern Stage Service.</i>	15 Nos.	@ 7,200/-	Rs.1,08,000.00	✓

25

Email received from
 Mrs. Modern Stage Service Revised offer from
Final. M/S. Manjiva

Ref.: MSSPL/DK/8993(265)/2010

Dated: 20th September 2010

The Director,
 Kalakshetra Foundation
CHENNAI - 600 032
 Ph. +919840762646

Subject: Estimate for stage lighting and stage furnishing for auditorium at Koothambalam, Chennai

Dear Sir,

With reference to your email regarding the above subject, we are sending you the estimate for your kind consideration:

S.N.	Description	Qty.	Rate.	Amount.
1	MAIN CURTAIN made out of fabric which will be supplied by us thro' Dastkar Haat Samity at your place. The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorised operation complete with runners, master runners, pullies, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking frill 600 mm Drop from Prosc. <i>Appx. Size:- 13.6 m x 6.8 m</i>	1 No.	Motorized Mechanism	Rs. 75,000.00 ✓
			Stitching Charges	Rs. 15,000.00 ✓
			Cloth for the curtains	To be provided from your side ✓
2	CENTER CURTAIN-I made out of black glazed curtain cotton cloth (as per sample provided by you) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorised operation complete with runners, master runners, pullies, 3 mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i>	1 No.	@ 1,10,000/-	Rs. 1,10,000.00 ✓

20

2	M/s.Audio Design	Rs. 84,08,544/- No discount, VAT 12.5%, 7.5% Installation and service tax 10.3% on 7.5% and transportation charges Rs. 2.0 lakh	Payment 50% advance, 50% against delivery.	L 2
3	M/s.MSS Technologies Pvt Ltd	Rs. 87,38,726/- No discount, VAT 12.5%, 10% Installation and service tax 10.3% on 10% and transportation charges Rs.1.5 lakh	Packing charges will be extra as per actual.	L 3

From the above statement, M/s..Modern Stage service /Delhi has given the lowest offer for the cost of Rs. **Rs. 66, 52,244/-**-(Rupees sixty six lakh fifty two thousand two hundred and forty four only) compared to other two suppliers for total cost of Rs. Rs. 84,08,544/- and Rs. 87,38,726/- respectively.

Submitted for approval for entrusting the work contract to M/s.Modern Stage service / Delhi at a total cost of **Rs. 66, 52,244/-**

DIRECTOR

P.T.KRISHNAN

Draft for approval please,

[Signature]

[Signature]
Aro

[Signature]
3/10
C/O

[Signature]

[Signature] 4/10
DIRECTOR

C:\ 2010-2011\V.Admin\2. Engineering\i.Plan\b. Electrical\Koothambalam-stage lighting.doc	October 4, 2010
---	-----------------

Sub: Koothambalam - Up gradation of stage lighting and Motorized Hoisting System for all lighting and curtain bar arrangement work – Award of Contract – submission – Reg.

Ref: The stage lighting consultant Sri.Gautam Bhattacharya – drawings.

Sri.Gautam Bhattacharya, stage light consultant prepared the detailed drawings for the stage lighting provisions and Motorized Hoisting system for all the bar system (both lighting and curtain bar) after ascertaining the study and discussing with the Management for the above project.

Page 12 to 17

Based on the study, the consultant given the requirements (schedule of quantity / items) of project for the above subject, and finalized the quantity requirement, considering the equipments and lighting available in the Koothambalam after discussing with consultant Architect Shri.Ravi Nilakantan and Management.

Page 11 to 12

Further, the lighting consultant given the list of the source and suppliers for supplying the stage lighting and motorized system contractors and arranged to sent the quotations to the foundation as per the requirements. Accordingly, the quotations from the suppliers were received, are as follows:

Page 22 to 33

	SupplierName	Quoted value	Remarks	Position
1	M/s.Modern Stage service	Rs. 66,52,244/- Includes – 6 % Over all discount, VAT 12.5%, 3% Installation, service tax 10.3% on 3% and Transportation charges .(2 trucks- Rs.1.00lakh	Rates are FOH Delhi -Payment 25% advance,65% against delivery and 10% after completion	L 1

(32)

36

Shakti Area 9

Auroville 605 101 (Via Pondicherry)

Tamil Nadu, India

Phone (0) 413 262 26 59

Phone (0) 413 262 24 80

www.soundwizard.net

On 06-Sep-2010, at 6:45 PM, Ravi Niilakantan wrote:

Sri. Fabien,

Check motorised hoist for subwoofers and line array www.prolyte.com

500kg hoist PLE-11

these can be supplied by our stage lighting contractor.

confirm whether these are ok for our need.

Regards,

Ravi

SB



Works kalakshetra <works@kalakshetra.in>

RE: motorised hoist

1 message

Ravi Niilakantan <card@vsnl.com>

Tue, Sep 7, 2010 at 11:00 AM

To: Fabien <fabien@soundwizard.net>

Cc: Director Kalakshetra <director@kalakshetra.in>, System Design <sd@soundwizard.net>, Works kalakshetra <works@kalakshetra.in>

Dear Smt. Leelaji,

We will have to include these hoists 3 no.s from the stage lighting vendor.

this is for information and record.

ravi niilakantan

From: Fabien [mailto:fabien@soundwizard.net]

Sent: Tuesday, September 07, 2010 10:33 AM

To: Ravi Niilakantan

Cc: Director Kalakshetra; System Design

Subject: Re: motorised hoist

Dear Ravi,

This will work fine. You can go ahead with the order.

Thank you

Best regards,

Fabien

Sound Wizard

Acoustic & Pro Audio Design

3	M/s.MSS Technologies Pvt Ltd	Rs. 87,38,726/- No discount, VAT 12.5%, 10% Installation and service tax 10.3% on 10% and transportation charges Rs.1.5 lakh	Packing charges will be extra as per actual.	L 3
---	------------------------------------	--	--	------------

From the above statement, M/s.Modern Stage service /Delhi have given the lowest offer for the cost of. Rs. 66, 52,244/- (Rupees sixty six lakh fifty two thousand two hundred and forty four only) compared to other two suppliers for total cost of Rs.. 84, 08,544/- and Rs. 87, 38,726/- respectively.

Submitted for approval for entrusting the work contract to M/s.Modern Stage service / Delhi at a total cost of **Rs. 66, 52,244/-** for the Koothambalam project towards stage lighting and Motorized Hoisting System for all lighting and curtain bar arrangement work

Cula Samson
DIRECTOR 5/10

Shri. P.T. Krishnan

Shri. P.T.Krishnan

*There appears to be no
evaluation of the bids by
either the architects or the
stage consultant.
This may be obtained before
finalizing.*

P.T. Krishnan

5-10-10

(25)



C:\ 2010-2011\V.Admin\2. Engineering\i.Plan\b. Electrical\Koothambalam-stage lighting.doc	October 4, 2010
---	-----------------

Sub: Koothambalam - Up gradation of stage lighting and Motorized Hoisting System for all lighting and curtain bar arrangement work – Award of Contract –submission – Reg.

Ref: The stage lighting consultant Sri.Gautam Bhattacharya proposals,drawings.

Sri.Gautam Bhattacharya, stage light consultant prepared the detailed drawings for the stage lighting provisions and Motorized Hoisting system for all the bar system (both lighting and curtain bar) after ascertaining the study and discussing with the Management for the above project.

page 12 to 17

Based on the study, the consultant given the requirements (schedule of quantity / items) of project for the above subject, and finalized the quantity requirement, considering the equipments and lighting available in the Koothambalam after discussing with consultant Architect Shri.Ravi Niilakantan and Management.

Page 11 & 12

Further, the lighting consultant given the list of the source and suppliers for supplying the stage lighting and motorized system contractors and arranged to sent the quotations to the foundation as per the requirements. Accordingly, the quotations from the suppliers were received, are as follows:

page 22 to 33

	SupplierName	Quoted value	Remarks	Position
1	M/s.Modern Stage service	Rs. 66,52,244/- Includes – 6 % Over all discount, VAT 12.5%, 3% Installation, service tax 10.3% on 3% and Transportation charges .(2 trucks- Rs.1.00lakh	Rates are FOH Delhi -Payment 25% advance,65% against delivery and 10% after completion	L 1
2	M/s.Audio Design	Rs. 84,08,544/- No discount, VAT 12.5%, 7.5% Installation and service tax 10.3% on 7.5% and transportation charges Rs. 2.0 lakh	Payment50% advance, 50% against delivery.	L 2

Tiruvanniyur, Chennai 600 041, India
Phone: +91-(0)44-24520836/4057/1844 • Fax: +91-(0)44-24524359
E-mail: admin@kalakshetra.in • Website: www.kalakshetra.in



(Handwritten signature)

S.No	Description of items	Qty	M/s.Modern Stage Service	M/s.Audio Design	M/s.MSS Technologies	Remarks
Other conditions			<p>All the products are under one year guarantee except Lamp but in special case, one year additional guarantee for the Dimmer will be from our side.</p> <p>GI pipe provided from your side, we will only install it</p> <p>Payment 25% in advance, 65% against delivery and 10% after installation.</p> <p>Boarding and lodging of 10 person will be provided during installation period.</p>	<p>Payment terms 50% advance and 50% against delivery</p>		


S.No	Description of items	Qty	M/s.Modern Stage Service	M/s.Audio Design	M/s.MSS Technologies	Remarks			
10	1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminum die casting, mat black color, yoke & clamp with Barn door: CP 60/61/62. <i>Type: Modern-64</i> <i>Make: Modern Stage Service</i>	10 Nos.	3,000	30,000	3,300	35,000			
11	1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp <i>Type: HL-44</i> <i>Make: Modern Stage Service.</i>	4 Nos.	1,600	6,400	1,800	7,200	2,000	8,000	
12	M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. <i>Size: 0.60 m x 2.40 m</i>	10 Nos.	2,500	25,000	2,800	28,000	3,000	30,000	
13 a	16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos - One tonne motors for each truss	2 Nos.	5,00,000	10,00,000	5,50,000	11,00,000	5,75,000	11,50,000	
b.	500 Kg capacity Motors stage maker / Prolye with 20 Mtrs chain with controller.	3 Nos.	1,75,000	5,25,000	1,95,000	5,85,000	2,10,000	6,30,000	
14.	Motorized Hoisting System for lighting bar -4 nos Motorized Hoisting System for Extra bar -11 nos Motorized Hoisting System for Grill bar - 4 nos with multiple pulley system, wire rope ,Hemp rope, clamp, locks 50 mm Dia G-I pipe etc., as per site and Drawing required (Pipe will be paid separate)	19 Nos.	1,50,000	28,50,000	1,65,000	31,35,000	1,85,000	35,15,000	
15	DIMMER Floor mounted Dimmer rack with 190 Nos.single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output. Output Light Indicator, Local controls etc., Please indicate the guarantee period of the item. <i>Make: XL-10-190 Make: Modern Stage Service.</i>	1 no	8,00,000	8,00,000	8,80,000	8,80,000	9,00,000	9,00,000	
16	2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level. <i>This has to be confirmed with electrical contractor scope</i> DMX points wiring	8 Nos	5,000	40,000	5,300	42,400	5,500	44,000	
17	<i>This has to be confirmed with electrical contractor scope</i> DMX points wiring	13 Pts		<i>This has to be confirmed with electrical contractor scope</i>	<i>This has to be confirmed with electrical contractor scope</i>	<i>This has to be confirmed with electrical contractor scope</i>	<i>This has to be confirmed with electrical contractor scope</i>	<i>This has to be confirmed with electrical contractor scope</i>	
18.	50 mm Dia B class GI Pipe to be hung from existing grid or roof structure for side wings, lighting bars. To be purchased locally and Clamping arrangements done	228 Mtr.		<i>To be purchased locally</i>	<i>To be purchased locally</i>	<i>To be purchased locally</i>	<i>To be purchased locally</i>	<i>To be purchased locally</i>	
			Total (A)	61,10,800.00	67,39,000.00	68,76,000.00			
			Less: Discount @ 6% on the overall value	3,66,648.00	-	-			
			Total (A)	57,44,152.00	67,39,000.00	68,76,000.00			
			Add: VAT @ 12.5% on Total (B)	7,18,019.00	8,42,375.00	8,59,500.00			
			Total (B)	64,63,171.00	75,81,375.00	77,35,500.00			
			Add: Installation Charges on Total (B)	1,72,324.00	5,68,603.00	7,73,550.00			
			3%	17,749.00	58,566.00	79,676.00			
			Add: Service Tax @ 10.3% on Installation Charges	1,00,000.00	2,00,000.00	1,50,000.00			
			Transportation charges / packing and forwarding	66,52,244.00	84,08,544.00	87,38,726.00			
			Grand total						
				L 1	L 2	L 3			

128

Bid Evaluation Criteria for supplying and installation work for the stage lighting and Motorized Hoisting system in Kootambalam – Kalakshetra Foundation - Chennai

S.No	Description of items	Qty	M/s.Modern Stage Service		M/s.Audio Design		M/s.MSS Technologies		Remarks
			Rate	Total	Rate	Total	Rate	Total	
1	MAIN CURTAIN made out of fabric which will be supplied by us thro' Dastkar Haat Sannity at your place. Please only indicate stitching charges: The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorized operation complete with runners, master runners, pullies, 3mm steel wire rope, 1 HP motor (Crompton) 2nos, air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking fill 600 mm Drop from Prosc. <i>Appx. Size:- 13.6 m x 6.8 m</i>	1 No.	Motorized Mechanism 75,000 Stitching charges 15,000	90,000	1,00,000	1,10,000/-	1,10,000/-	1,10,000	
2	CENTER CURTAIN-1 made out of black glazed curtain cotton cloth (as per sample) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3 mm steel rope wire, IHP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i>	1 No.	1,10,000	1,10,000	1,25,000	1,25,000	1,40,000	1,40,000	
3	REAR CURTAIN made out of black glazed curtain cotton cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3mm steel rope wire, IHP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i>	1 No.	1,00,000	1,00,000	1,10,000	1,10,000	1,25,000	1,25,000	
4	CYCLORAMA cun screen: Providing of cyclorama curtain cun screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials The screen to be fixed on tubular frame made out of 32mm dia MS pipe. <i>Appx. Size:- 12.00 m x 6.80 m</i>	1 No.	1,25,000	1,25,000	1,40,000	1,40,000	1,50,000	1,50,000	
5	WINGS Providing and fixing black glazed curtain cotton cloth fixed on fixed track including stitching charges <i>al Size:- 2.70 m x 6.80 m</i>	8 Nos.	4,500	38,400	5,300	42,400	6,000	48,000	
6	Tornmentor Supplying and fixing the Tornmentor Size:2.7 m + 0.6 m (Hinged) x 6.80 m	2 Nos.	37,500	75,000	41,500	83,000	47,500	95,000	
7	FIRLIS: Providing and fixing average firlls made out of black glazed curtain cotton cloth with double gathering to be installed above the stage on existing GI Pipe. <i>Size :- 12.6 m (AV) x 2.0 m</i>	4 Nos.	20,000	80,000	22,000	88,000	25,000	1,00,000	
8	1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp <i>Type:- SL-35H</i> <i>Make: Modern Stage Service.</i>	15 Nos.	7,200	1,08,000	8,000	1,20,000	10,000	1,50,000	
9	600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. <i>Type: Pro Stage</i> <i>Make: PR Lighting</i>	6 Nos	18,000	1,08,000	20,000	1,20,000/-	21,000	1,26,000	

43



Works kalakshetra <works@kalakshetra.in>

stage lighting BEC - reg.

Works kalakshetra <works@kalakshetra.in>

Thu, Oct 7, 2010 at 2:27 PM

To: Gautam Bhattacharya <gora243@airtelmail.in>, ravi <card@vsnl.com>

Sir,

The three offers received for stage lighting and motorised hoising system for the koothambalam/Kalakshetra were submitted before the works committee for approval. The lowest offer was from to M/s.Modern stage service, New Delhi.


While scrutinising the papers , the works committee wanted the Bid Evaluation Criteria along with the recommendation from the consultant Architect and stage lighting consultant before finally approving the award of the contract to L1..

Accordingly, BEC is since prepared by me and tabulated with all the terms and conditions and submitted as attachment to this letter.

Kindly give your comments on the BEC along with your justification for placing the work order on the eligible supplier for further submission of the same before the works Committee. On getting the said approval, formal work order will be issued by this office,please.
This may please be treated as ' Most Urgent' as the issue of work order is very much in urgent.

Warm regards,

V.srinivasan
Kalakshetramodern_stage_services.doc
111K



Works kalakshetra <works@kalakshetra.in>

Fw: Modern Stage Service

Gautam Bhattacharya <gora243@airtelmail.in>

Thu, Oct 14, 2010 at 4:16 PM

To: Ravi Nilakantan <card@vsnl.com>

Cc: Works kalakshetra <works@kalakshetra.in>

----- Original Message -----

From: Gautam Bhattacharya**To:** Leela Samson**Cc:** Director Kalakshetra**Sent:** Thursday, October 14, 2010 3:29 PM**Subject:** Modern Stage Service

To,
The Director,
Kalakshetra,
Chennai.

This is to justify & clarify my preference of Modern Stage Service, New Delhi as the agency / vendor for the supply & installation of the stage furnishings and stage lighting equipment for the Kalakshetra Koothambalam up-gradation project.


I have known Modern Stage Service for the last 30 yrs. They are among the biggest & best firms in the business of stage, lighting & audio equipment in India, both for rentals and installation. They are the approved distributors of numerous international brands of technical equipment in this field. They have supplied & installed equipment in the majority of theatres in India. A look at their company profile will clarify this.

But the primary reason for my preference of this agency is the professional working relationship I have had with them over so many years. As your consultant for this project, I can demand strict quality control of their products and also workmanship of the execution, I am also confident that these will be adhered to. I am not so sure if I can vouch for the same with the other agencies in contention for this project.

Gautam Bhattacharya

(41)

HS



Works kalakshetra <works@kalakshetra.in>

Fw: Modern Stage Service

Ravi Niilakantan <card@vsnl.com>

Fri, Oct 15, 2010 at 10:29 AM

To: Director Kalakshetra <director@kalakshetra.in>, Gautam Bhattacharya <gora243@airtelmail.in>

Cc: Works kalakshetra <works@kalakshetra.in>

Smt. Leelaji,

As advised by our consultant Shri. Gautam Bhattacharya, the **STAGE FURNISHINGS & LIGHTING EQUIPMENT** works for the Koothambalam may be awarded to Ms. Modern stage service, New delhi.

Regards,

Ravi niilakantan

From: Gautam Bhattacharya [mailto:gora243@airtelmail.in]

Sent: Thursday, October 14, 2010 4:17 PM

To: Ravi Niilakantan

Cc: Works kalakshetra

Subject: Fw: Modern Stage Service

[Quoted text hidden]

(42)

From the above statement, M/s..Modern Stage service /Delhi has given the lowest offer for the cost of. Rs. 66, 52,244/- (Rupees sixty six lakh fifty two thousand two hundred and forty four only) compared to other two suppliers for total cost of Rs. 84, 08,544/- and Rs. 87, 38,726/- respectively.

Re-submitted for approval for entrusting the work contract to M/s.Modern Stage service / Delhi at a total cost of **Rs. 66, 52,244/-**



DIRECTOR

P.T.KRISHNAN

Drafts for approval please,


EO


AO


CAO


DIRECTOR 15/10

C:\ 2010-2011\V.Admin\2. Engineering\i.Plan\b. Electrical\Koothambalam-stage lighting.doc	October 15, 2010
---	------------------

Sub: Re-submission-Koothambalam - Up gradation of stage lighting and Motorized Hoisting System for all lighting and curtain bar arrangement work – Award of Contract - – Reg.

- Ref: i) The stage lighting consultant Sri.Gautam Bhattacharya – drawings. — Page 12 to 17
 ii) Remarks communicated by Shri.P.T.Krishnan, Works Committee Member — Page 38
 iii) Clarification was sent to the lighting consultant Shri. Gautam Bhattacharya and Consulting Architect M/s.CARD / Shri.Ravi Nilakantan by email — Page 43
 iv) Comments from the lighting consultant Shri. Gautam Bhattacharya by email dated October 14, 2010 — page 44
 v) Comments from the consulting Architect /M/s.CARD Shri.Ravi Nilakantan by Email dated October 15, 2010 — page 45

Please refer to the remarks communicated on this project cited at reference. Replies to the clarification about the evaluation of bids was prepared and placed below. — Page 40 to 42

The comments on the awarding the contract to M/s.Modern stage service / Delhi, was obtained from the stage lighting consultant Mr.Gautam Bhattacharya through email and placed at Page 44

The comments on the awarding the contract to M/s.Modern stage service / Delhi, was obtained from the consulting Architect –M/sCARD/Shri.Ravi Nilakantan through email and placed at Page. 45

The comparative statement already indicated in our earlier letter in Page 38, 39, is again submitted for your review.

	Supplier	Quoted value	Remarks	
1	M/s.Modern Stage service	Rs. 66,52,244/- Includes – 6 % Over all discount, VAT 12.5%, 3% Installation, service tax 10.3% on 3% and Transportation charges .(2 trucks- Rs.1.00lakh)	Rates are FOH Delhi -Payment 25% advance,65% against delivery and 10% after completion	L 1
2	M/s.Audio Design	Rs. 84,08,544/- No discount, VAT 12.5%, 7.5% Installation and service tax 10.3% on 7.5% and transportation charges Rs. 2.0 lakh	Payment 50% advance, 50% against delivery.	L 2
3	M/s.MSS Technoligies Pvt Ltd	Rs. 87,38,726/- No discount, VAT 12.5%, 10% Installation and service tax 10.3% on 10% and transportation charges Rs.1.5 lakh	Packing charges will be extra as per actual.	L 3

✓
✓

..... 2

44

- 2 -

From the above statement, M/s..Modern Stage service /Delhi has given the lowest offer for the cost of. Rs. 66, 52,244/- (Rupees sixty six lakh fifty two thousand two hundred and forty four only) compared to other two suppliers for total cost of Rs. 84, 08,544/- and Rs. 87, 38,726/- respectively.

Re-submitted for approval for entrusting the work contract to M/s.Modern Stage service / Delhi at a total cost of **Rs. 66, 52,244/-**

Cula Samson
DIRECTOR 15/10

M. K. S. D. J. S.

P. T. Krishnan
P.T.KRISHNAN 19/10/10

(45)



C:\ 2010-2011\V.Admin\2. Engineering\i.Plan\b. Electrical\Koothambalam-stage lighting.doc	October 15, 2010
---	------------------

Sub: Re-submission-Koothambalam - Up gradation of stage lighting and Motorized Hoisting System for all lighting and curtain bar arrangement work – Award of Contract– Reg.

- Ref: i) The stage lighting consultant Sri.Gautam Bhattacharya – drawings. — Page 12 to 17
ii) Remarks communicated by Shri.P.T.Krishnan, Works Committee Member.— Page 38
iii) Clarification was sent to the lighting consultant Shri. Gautam Bhattacharya and Consulting Architect M/s.CARD / Shri.Ravi Niilakantan by email — Page 43
iv) Comments from the lighting consultant Shri. Gautam Bhattacharya by email dated October 14, 2010 — Page 44
v) Comments from the consulting Architect /M/s.CARD Shri.Ravi Niilakantan by Email dated October 15, 2010 — Page 45

Please refer to the remarks communicated on this project cited at reference. Replies to the clarification about the evaluation of bids was prepared and placed below. Page 40 to 42

The comments on the awarding the contract to M/s.Modern stage service / Delhi, was obtained from the stage lighting consultant Mr.Gautam Bhattacharya through email and placed at **Page - 44**


The comments on the awarding the contract to M/s.Modern stage service / Delhi, was obtained from the consulting Architect –M/s.CARD/Shri.Ravi Niilakantan through email and placed at **Page - 45.**

The comparative statement already indicated in our earlier letter in Page 38,39 is again submitted for your review.

	Supplier	Quoted value	Remarks	
1	M/s.Modern Stage service	Rs. 66,52,244/- Includes – 6 % Over all discount, VAT 12.5%, 3% Installation, service tax 10.3% on 3% and Transportation charges .(2 trucks- Rs.1.00lakh)	Rates are FOH Delhi -Payment 25% advance,65% against delivery and 10% after completion	L 1
2	M/s.Audio Design	Rs. 84,08,544/- No discount, VAT 12.5%, 7.5% Installation and service tax 10.3% on 7.5% and transportation charges Rs. 2.0 lakh	Payment 50% advance, 50% against delivery.	L 2
3	M/s.MSS Technologies Pvt Ltd	Rs. 87,38,726/- No discount, VAT 12.5%, 10% Installation and service tax 10.3% on 10% and transportation charges Rs.1.5 lakh	Packing charges will be extra as per actual.	L 3

..... 2

46





Works kalakshetra <works@kalakshetra.in>

Koothambalam

Ravi Niilakantan <card@vsnl.com>**Tue, Oct 12, 2010 at 8:03 PM**

To: Gautam Bhattacharya <gora243@airtelmail.in>, Airtreatment - Ramesh <kpsramesh@airtreatment.in>, VIGNESH <vignesh@airtreatment.in>, Fabien <fabien@soundwizard.net>
Cc: Director Kalakshetra <director@kalakshetra.in>, Works kalakshetra <works@kalakshetra.in>, "j.ra.jayakumar jayaramanradhabai" <jrajayakumar27@gmail.com>

Dear Gautam,

For ventilation purposes we have a large 3M dia fan in the centre of the auditorium.

FOH # 2 suspension will be affected if it is not positioned accurately.

The fan will be at the apex and will be @ 1.5 m above FOH.

Also, check the locations of the angles in stage area.

Please address this issue immediately.

Regards,

ravi niil

Sri. Ramesh/ Fabien,

Hope the fan & speaker locations are OK.

Ravi niil

 **Ref, ceiling Audi.pdf**
565K

(49)



modern stage service®

Corporate Office:
35, New Municipal Market, Lodhi Road, New Delhi
Tel - 011-24619543 - 643 - 743
Fax - 011-24627788

Branch Office:
278-2209, Road No. 6 Motilal Nagar 1,
Goregaon (W), Mumbai - 400 104
info@modernstageservice.in
www.modernstageservice.in

16	2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level.	8 Nos.	@ 5,000/-	Rs. 40,000.00
	Total (A)			Rs. 62,40,800.00
	Less: Discount @ 6% on the overall value Total (A)			Rs. 3,74,448.00
	Total (B)			Rs. 58,66,352.00
	Add: VAT @ 12.5% on Total (B)			Rs. 7,33,294.00
	Total (C)			Rs. 65,99,646.00
	Add: Installation Charges @ 3% on Total (B)			Rs. 1,75,990.00
	Add: Service Tax @ 10.3% on Installation Charges			Rs. 18,126.00
	GRAND TOTAL			Rs. 67,93,762.00

- ❖ All the products are under one year guarantee except Lamp but in special case, one year additional guarantee for the Dimmer will be from our side.
- ❖ GI Pipe provided from your side, we will only install it.

This is the final price from our side. Please release the order and oblige.

Terms & Conditions:-

- The rates are *F.O.R. Delhi*.
- *Transportation* will be charged extra for 2 Trucks.
- *Boarding & Lodging of 10 persons* will be provided from your side.
- *Payment 25% in Advance, 65% against delivery and 10% after installation.*

Thanking you and assuring you of our best possible services at all times.
for **MODERN STAGE SERVICE**


(DAVINDER WADHWA)





modern stage service®

54

Corporate Office:

35, New Municipal Market, Lodhi Road, New Delhi

Tel - 011-24619543 - 643 - 743

Fax - 011-24627788

Branch Office:

278-2209, Road No. 6 Motilal Nagar 1,

Goregaon (W), Mumbai - 400 104

info@modernstageservice.in

www.modernstageservice.in

9	600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. <i>Type: Pro Stage</i> <i>Make: PR Lighting</i>	6 Nos.	@ 18,000/-	Rs. 1,08,000.00
10	1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminium die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62. <i>Type: Modern-64</i> <i>Make: Modern Stage Service</i>	10 Nos.	@ 3,000/-	Rs. 30,000.00
11	1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp <i>Type: HL-44.</i> <i>Make: Modern Stage Service.</i>	4 Nos.	@ 1,600/-	Rs. 6,400.00
12	M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. [a] Size: 0.60 m x 2.40 m	10 Nos.	@ 2,500/-	Rs. 25,000.00
13 a	16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos - One tonne motors for each truss	2 Nos.	@ 5,00,000/-	Rs. 10,00,000.00
b.	500 Kg capacity Motors stage maker / Prolye with 20 Mtrs chain with controller.	3 Nos.	@ 1,75,000/-	Rs. 5,25,000.00
14.	Motorized Hoisting System for lighting bar -4 nos. Motorized Hoisting System for Extra bar -11 nos Motorized Hoisting System for Frill bar - 4 nos with multiple pulley system, wire rope ,Hemp rope, clamp, locks 50 mm Dia G.I pipe etc., as per site and Drawing required (Pipe will be paid separate)	19 Nos.	@ 1,50,000/-	Rs. 28,50,000.00
15	DIMMER Floor mounted Dimmer rack with 190 Nos. single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc. <i>Make: XL-10-190 Make: Modern Stage Service.</i>	1 No.	@ 8,00,000.00	Rs. 8,00,000.00

51



3	<p>REAR CURTAIN made out of black glazed curtain cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorised operation complete with runners, master runners, pulleys, 3mm steel rope wire, IHP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering.</p> <p>Appx. Size:- 12.6 m x 6.8 m</p>	1 No.	@ 1,00,000/-	Rs. 1,00,000.00
4	<p>CYCLOPAMA cum screen:- Providing of cyclorama curtain cum screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials The screen to be fixed on tubular frame made out of 32mm dia MS pipe.</p> <p>Appx. Size:- 12.00 m x 6.80 m</p>	1 No.	@ 1,25,000/-	Rs. 1,25,000.00
5	<p>Providing and fixing black glazed curtain cotton cloth fixed on existing frill pipe</p> <p>Stitching Charges</p>	8 Nos.	@ 4,800/-	Rs. 38,400.00
6	<p>Tormentor Supplying and fixing the Tormentor with black Glaze cotton cloth</p> <p>Size:- 2.7 m + 0.6 m (Hinged) x 6.80 m</p>	2 Nos.	@ Rs. 37,500/-	Rs. 75,000.00
7	<p>FRILLS :- Providing and fixing average frills made out of double gathering glazed cotton cloth to be installed above the stage on 28mm dia GI pipe.</p> <p>Size: 12.6m (AV) x 2.0m</p>	4 Nos.	@ 20,000/-	Rs. 80,000.00
8	<p>1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp</p> <p>Type: SL-35H. Make: Modern Stage Service.</p>	15 Nos.	@ 7,200/-	Rs. 1,08,000.00

52



S.N.	Description	Qty.	Rate.	Amount.
1	MAIN CURTAIN made out of velvet curtain cloth with horizontal sliding arrangement & fixing rails, brackets, sliding arrangement & motorised operation complete with runners, master runners, pullies, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking frill 600 mm Drop from Prosc. <i>Appx. Size:- 13.6 m x 6.8 m</i>	1 No.	@ 2,20,000.00	Rs. 2,20,000.00 <i>Incl. Cost of Screen -</i>
2	CENTER CURTAIN-I made out of black glazed curtain cotton cloth (as per sample provided by you) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorised operation complete with runners, master runners, pullies, 3 mm steel rope wire, IHP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i>	1 No.	@ 1,10,000/-	Rs. 1,10,000.00

Ref: MSSPL/DK/8993(265)/2010

Dated: 20th September 2010

The Director,
Kalakshetra Foundation
CHENNAI - 600 032
Ph. +919840762646

Subject: Estimate for stage lighting and stage furnishing for auditorium at Koothambalam, Chennai

Dear Sir,
With reference to your email regarding the above subject, we are sending you the estimate for your kind consideration:

Corporate Office:
35, New Municipal Market, Lodhi Road, New Delhi
Tel - 011-24619543 - 643 - 743
Fax - 011-24627788
Branch Office:
278-2209, Road No. 6 Motilal Nagar I,
Goregaon (W), Mumbai - 400 104
info@modernstageservice.in
www.modernstageservice.in

MS
20/9/10



modern stage service

54

Other conditions

- All the products are under one year guarantee except Lamp but in special case, one year additional guarantee for the dinner will be from our side.
- Cost of the Main curtain fabric will be extra
- GI pipe provided from your side, we will only install it
- Payment 25% in advance, ~~65% against delivery and 10% after~~ installation.
- Boarding and lodging of 10 people will be provided during installation period.

52

55

12	M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. [a] Size: 0.60 m x 2.40 m	10 Nos.	2,500	25,000
13 a	16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos - One tonne motors for each truss	2 Nos.	5,00,000	10,00,000
b.	500 Kg capacity Motors stage maker / Prolye with 20 Mtrs chain with controller.	3 Nos.	1,75,000	5,25,000
14.	Motorized Hoisting System for lighting bar -4 nos Motorized Hoisting System for Extra bar - 11 nos Motorized Hoisting System for Frrill bar - 4 nos with multiple pulley system, wire rope, Hemp rope, clamp, locks 50 mm Dia GI pipe etc., as per site and Drawing required (Pipe will be paid separate)	19 Nos.	1,50,000	28,50,000
15	DIMMER Floor mounted Dimmer rack with 190 Nos. single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc., Make: <i>XI-10-190 Make: Modern Stage Service.</i>	1 no	8,00,000	8,00,000
16	2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level.	8 Nos	5,000	40,000
	Total (A)		61,10,800.00	
	Discount @ 6% on the overall value Total (A)		3,66,648.00	
	Total (B)		57,44,152.00	
	Add: VAT @ 12.5% on Total (B)		7,18,019.00	
	Total (C)		64,63,171.00	
	Add: Installation Charges on Total (B)	3%	1,72,324.00	
	Add: Service Tax @ 10.3% on Installation Charges		17,749.00	
	Transportation charges / packing and forwarding		1,00,000.00	
	Grand total			66,52,244.00

58

4	CYCLOPORA cun screen:- Providing of cyclopora curtain cum screen in PVC perforated material, back portion of the cyclopora will be covered with tarpaulin materials The screen to be fixed on tubular frame made out of 32mm dia MS pipe. <i>Appx. Size:- 12.00 m x 6.80 m</i>	1 No.	1,25,000	1,25,000
5	WINGS Providing and fixing black glazed curtain cotton cloth fixed on fixed track. including stitching charges <i>[a] Size:- 2.70 m x 6.80 m</i>	8 Nos.	4,500	38,400
6	Tormentor Supplying and fixing the Tormentor Size:2.7 m + 0.6 m (Hinged) x 6.80 m	2 Nos.	37,500	75,000
7	FRILLS:- Providing and fixing average fills made out of black glazed curtain cotton cloth with double gathering to be installed above the stage on existing GI Pipe. <i>Size :- 12.6 m (AV) x 2.0 m</i>	4 Nos.	20,000	80,000
8	1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp <i>Type: SL-35H.</i> <i>Make: Modern Stage Service.</i>	15 Nos.	7,200	1,08,000
9	600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. <i>Type: Pro Stage</i> <i>Make: PR Lighting</i>	6 Nos	18,000	1,08,000
10	1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminium die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62. <i>Type: Modern-64</i> <i>Make: Modern Stage Service</i>	10 Nos.	3,000	30,000
11	1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp <i>Type: HL-44.</i> <i>Make: Modern Stage Service.</i>	4 Nos.	1,600	6,400

56

57

S.N	Description of items	Qty	Rate	Total
1	<p>MAIN CURTAIN made out of fabric (Cost of the curtain fabric will be extra). The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorized operation complete with runners, master runners, pullies, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking fill 600 mm Drop from Prosc.</p> <p><i>Appx. Size:- 13.6 m x 6.8 m</i></p>	1 No.	<p>MotORIZED Mechanism 75,000 Stitching charges 15,000 Cost of the curtain fabric will be extra</p>	90,000
2	<p>CENTER CURTAIN-I made out of black glazed curtain cloth (as per sample) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3 mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i></p>	1 No.	1,10,000	1,10,000
3	<p>REAR CURTAIN made out of black glazed curtain cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i></p>	1 No.	1,00,000	1,00,000

Final payment after satisfactory completion of installation, commissioning and testing after certification by the consultant Architect.Sri.Ravi Nilakantan and Lighting consultant Shri.Gautam Bhattacharya

Please note that deduction towards, income tax, VAT as applicable and 5% retention amount of bill value, which will be refunded after liability period one year subject to the performance of the work.

Kindly provide your company PAN, TIN and service tax Nos in writing, for remitting the tax deductions amount to the concerned departments

Please note that any Non-tendered items for the work should be allowed after going through the rate analysis and approval of Consulting Architect Sri.Ravi Nilakantan, Lighting consultant Shri.Gautam Bhattacharya and approval of works committee.

During the period of execution of work, if the work of the contractor is found to be not satisfactory and specification / details or if there is considerable delay in progress, the contract is liable to be terminated without notice and also without assigning any reason.

The receipt of this letter may please be acknowledged for having agreed for the terms and returned.

Before commencing the work, a formal agreement may be entered, incorporating the terms and conditions given in the tender schedule.

Yours faithfully,

Leela Samson
DIRECTOR.

Copy to

1. M/s.CARD
Sri.Ravi Nilakantan
10A, 2nd floor, Dhanalakshmi Colony, 1st street,
Vadapalani,
Chennai 600 026.

2. Shri.Gautam Bhattacharya ji,
House F, Tagore Park,
Delhi 110 009

3 M/s.Madras Electrical Consultants,
No.6, Park Avenue 1st cross street,
Velachery,
Chennai 600 042.

Date for signed letter,

13.10.10
AD
AD

son
13.10.10
AD

(58)
Curial
19/10
DIRECTOR

C:\2009-2010\V.Admin\2. Engineering\i.Plan\Koothambalam\Electrical\stage lighting installation work.doc

October 19, 2010

M/s.Modern Stage Service,
No.35, New Municipal Market,
Lodhi Road,
New Delhi,

Sir/s,

Sub: Koothambalam – Up gradation of Stage lighting and stage furnishing work in
Kalakshetra Foundation – Award of work – Reg.

Ref: i) Your offer **MSSPL/DK/8993(265)21010** by email dated 20th September 2010.

Based on recommendation of works committee, The Director, Kalakshetra Foundation is pleased to accept in principle award the work of Up gradation of Stage lighting and stage furnishing work at Koothambalam in Kalakshetra Foundation to you at a total cost of Rs.66,52,244/- (Rupees Sixty six lakh fifty two thousand two hundred and forty four only) agreed item rate contract with the specifications and as per the description of work enclosed herewith. This amount is included of 6% over all discount, VAT, Income tax, Service tax, Installation charges and Transportation charges in all respects. This is a firm price and No escalation will be accepted on any account, where any particular work is decided to be withdrawn from the contract by us, there the contract value will also get reduced correspondingly.

The work may be executed in consultation with Consulting Architect Shri. Ravi Nilakanthan and Lighting consultant Shri.Gautam Bhattacharya. The work should be executed by you under the supervision of a competent site Engineer /Technical persons as per the terms and conditions given by the consultant Architect

Time is the essence of the contract and the work should be completed in all respects on or before 30th November 2010 in all respects as per the schedule of completion given in the bid documents. Any delay in the completion of the work beyond prescribed date will result in levy of liquidated damages or penalty clause will be applied as per the agreement terms. No extension of time will be considered.

As per terms, an advance amount 25% (Rs57,44,152) of against material supply for Rs.14,36,038/- vide cheque No. Dated drawn in Canara bank, Thiruvanniyur Branch, in favour of M/s.Modern Stage Service is enclosed.

65% of the total value of work awarded will be paid against delivery of all the equipments at site after certification by the consultant Architect.Sri.Ravi Nilakanthan and Lighting consultant Shri.Gautam Bhattacharya

..... 2

Final payment after satisfactory completion of installation, commissioning and testing after certification by the consultant Architect.Sri.Ravi Nilakantan and Lighting consultant Shri.Gautam Bhattacharya

Please note that deduction towards, income tax, VAT as applicable and 5% retention amount of bill value, which will be refunded after liability period one year subject to the performance of the work.

Kindly provide your company PAN, TIN and service tax Nos in writing, for remitting the tax deductions amount to the concerned departments

Please note that any Non-tendered items for the work should be allowed after going through the rate analysis and approval of Consulting Architect Sri.Ravi Nilakantan, Lighting consultant Shri.Gautam Bhattacharya and approval of works committee.

During the period of execution of work, if the work of the contractor is found to be not satisfactory and specification / details or if there is considerable delay in progress, the contract is liable to be terminated without notice and also without assigning any reason.

The receipt of this letter may please be acknowledged for having agreed for the terms and returned.

Before commencing the work, a formal agreement may be entered, incorporating the terms and conditions given in the tender schedule.

Yours faithfully,

Leela Samson
DIRECTOR

Copy to

1. M/s.CARD
Sri.Ravi Nilakantan
10A, 2nd Floor, Dhanalakshmi Colony, 1st street,
Vadapalani,
Chennai 600 026.

2. Shri.Gautam Bhattacharya ji,
House F, Tagore Park,
Delhi 110 009

3 M/s.Madras Electrical Consultants,
No.6, Park Avenue 1st cross street,
Velachery,
Chennai 600 042.

60





C:\2009-2010\V.Admin\2.Engineering\i.Plan\Koothambalam\Electrical\stage lighting installation work.doc	October 19, 2010
--	------------------

M/s.Modern Stage Service,
No.35, New Municipal Market,
Lodhi Road,
New Delhi,

Sir/s,

Sub: Koothambalam – Up gradation of Stage lighting and stage furnishing work in Kalakshetra Foundation – Award of work – Reg.

Ref: i) Your offer MSSPL/DK/8993(265)21010 by email dated 20th September 2010.

Based on recommendation of works committee, The Director, Kalakshetra Foundation is pleased to accept in principle award the work of Up gradation of Stage lighting and stage furnishing work at Koothambalam in Kalakshetra Foundation to you at a total cost of Rs.66,52,244/- (Rupees Sixty six lakh fifty two thousand two hundred and forty four only) agreed item rate contract with the specifications and as per the description of work enclosed herewith. This amount is included of 6% over all discount, VAT, Income tax, Service tax, Installation charges and Transportation charges in all respects. This is a firm price and No escalation will be accepted on any account, where any particular work is decided to be withdrawn from the contract by us, there the contract value will also get reduced correspondingly.

The work may be executed in consultation with Consulting Architect Smt. Ravi Nilakantan and Lighting consultant Smt. Gautam Bhattacharya. The work should be executed by you under the supervision of a competent site Engineer / Technical persons as per the terms and conditions given by the consultant Architect

Time is the essence of the contract and the work should be completed in all respects on or before 30th November 2010 in all respects as per the schedule of completion given in the bid documents. Any delay in the completion of the work beyond prescribed date will result in levy of liquidated damages or penalty clause will be applied as per the agreement terms. No extension of time will be considered.

As per terms, an advance amount 25% (Rs57,44,152) of against material supply for Rs.14,36,038/- vide cheque No. Dated drawn in Canara bank, Thiruvanniyur Branch, in favour of M/s.Modern Stage Service is enclosed.

65% of the total value of work awarded will be paid against delivery of all the equipments at site after certification by the consultant Architect.Smt.Ravi Nilakantan and Lighting consultant Smt.Gautam Bhattacharya

..... 2

(61)

Founder: Smt. Rukmini Devi
Chairman: Justice Sri S. Mohan
Director and Secretary: Ms. Leela Samson



Tiruvanniyur, Chennai 600 041, India
Phone: +91-(0)44-24520836/4057/1844 • Fax: +91-(0)44-24524359
E-mail: admin@kalakshetra.in • Website: www.kalakshetra.in

62



M/s. Modern Stage Service,
No.35, New Municipal Market,
Lodhi Road,
New Delhi

Other conditions

- All the products are under one year guarantee except Lamp but in special case, one additional year guarantee for the Dimmer will be from our side.
- Cost of the Main curtain fabric will be extra
- GI pipe provided from your side, we will only install it
- Payment 25% in advance, 65% against delivery and 10% after installation.
- Boarding and lodging of 10 people will be provided during installation period.



65

12	M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. [a] Size: 0.60 m x 2.40 m	10 Nos.	2,500	25,000
13 a	16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos - One tonne motors for each truss	2 Nos.	5,00,000	10,00,000
b.	500 Kg capacity Motors stage maker / Proye with 20 Mtrs chain with controller.	3 Nos.	1,75,000	5,25,000
14.	Motorized Hoisting System for lighting bar - 4 nos Motorized Hoisting System for Extra bar - 11 nos Motorized Hoisting System for Frill bar - 4 nos with multiple pulley system, wire rope, Hemp rope, clamp, locks 50 mm Dia G.I pipe etc., as per site and Drawing required (Pipe will be paid separate)	19 Nos.	1,50,000	28,50,000
15	DIMMER Floor mounted Dimmer rack with 190 Nos. single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc., Make: <i>XI-10-190 Make: Modern Stage Service.</i>	1 no	8,00,000	8,00,000
16	2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level.	8 Nos	5,000	40,000 /
	Total (A)			61,10,800.00
	Discount @ 6% on the overall value Total (A)			3,66,648.00
	Total (B)			57,44,152.00
	Add: VAT @ 12.5% on Total (B)			7,18,019.00
	Total (C)			64,63,171.00
	Add: Installation Charges on Total (B)	3%		1,72,324.00
	Add: Service Tax @ 10.3% on Installation Charges			17,749.00
	Transportation charges / packing and forwarding			1,00,000.00
	Grand total			66,52,244.00

65



64

4	CYCLOPORA cun screen:- Providing of cyclorama curtain cum screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials The screen to be fixed on tubular frame made out of 32mm dia MS pipe. Appx. Size- 12.00 m x 6.80 m	1 No.	1,25,000	1,25,000	
5	WINGS Providing and fixing black glazed curtain cotton cloth fixed on fixed track. including stitching charges [a] Size:- 2.70 m x 6.80 m	8 Nos.	4,500	38,400	
6	Tormentor Supplying and fixing the Tormentor Size:2.7 m + 0.6 m (Hinged) x 6.80 m	2 Nos.	37,500	75,000	
7	FRILLS:- Providing and fixing average frills made out of black glazed curtain cloth with double gathering to be installed above the stage on existing GI Pipe. Size :- 12.6 m (AV) x 2.0 m	4 Nos.	20,000	80,000	
8	1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp Type: SL-35H. Make: Modern Stage Service.	15 Nos.	7,200	1,08,000	
9	600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. Type: Pro Stage Make: PR Lighting	6 Nos	18,000	1,08,000	
10	1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminium die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62. Type: Modern-64 Make: Modern Stage Service	10 Nos.	3,000	30,000	
11	1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp Type: HL-44. Make: Modern Stage Service.	4 Nos.	1,600	6,400	



65

S.N	Description of items	Qty	Rate	Total
1	<p>MAIN CURTAIN made out of fabric (Cost of the curtain fabric will be extra). The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorized operation complete with runners, master runners, pullies, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking fill 600 mm Drop from Prosc.</p> <p><i>Appx. Size</i>- 13.6 m x 6.8 m</p>	1 No.	<p>MotORIZED Mechanism 75,000 Stitching charges 15,000 Cost of the curtain fabric will be extra</p>	90,000
2	<p>CENTER CURTAIN-I made out of black glazed curtain cotton cloth (as per sample) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3 mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size</i>- 12.6 m x 6.8 m</p>	1 No.	1,10,000	1,10,000
3	<p>REAR CURTAIN made out of black glazed curtain cotton cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size</i>- 12.6 m x 6.8 m</p>	1 No.	1,00,000	1,00,000



68

Final payment after satisfactory completion of installation, commissioning and testing after certification by the consultant Architect.Sri.Ravi Nilakantan and Lighting consultant Shti.Gautam Bhattacharya

Please note that deduction towards, income tax, VAT as applicable and 5% retention amount of bill value, which will be refunded after liability period one year subject to the performance of the work.

Kindly provide your company PAN, TIN and service tax Nos in writing, for remitting the tax deductions amount to the concerned departments

Please note that any Non-tendered items for the work should be allowed after going through the rate analysis and approval of Consulting Architect Sri.Ravi Nilakantan, Lighting consultant Shti.Gautam Bhattacharya and approval of works committee.

During the period of execution of work, if the work of the contractor is found to be not satisfactory and specification / details or if there is considerable delay in progress, the contract is liable to be terminated without notice and also without assigning any reason.

The receipt of this letter may please be acknowledged for having agreed for the terms and returned.

Before commencing the work, a formal agreement may be entered, incorporating the terms and conditions given in the tender schedule.

Yours faithfully,



Leela Samson

DIRECTOR.

Copy to

1. M/s.CARD
Sri.Ravi Nilakantan
10A, 2nd floor, Dhanalakshmi Colony, 1st street,
Vadapalani,
Chennai 600 026.

2. Shti.Gautam Bhattacharya ji,
House F, Tagore Park,
Delhi 110 009

3. M/s.Madras Electrical Consultants,
No.6, Park Avenue 1st cross street,
Velachery,
Chennai 600 042.

(46)



C:\2009-2010\V\Admin\2. Engineering\i.Plan\Koothambalam\Electrical\stage lighting installation work.doc	October 19, 2010
---	------------------

M/s.Modern Stage Service,
No.35, New Municipal Market,
Lodhi Road,
New Delhi,

Sir/s,

Sub: Koothambalam – Up gradation of Stage lighting and stage furnishing work in Kalakshetra Foundation – Award of work – Reg.

Ref: i) Your offer MSSPL/DK/8993(265)21010 by email dated 20th September 2010.

Based on recommendation of works committee, The Director, Kalakshetra Foundation is pleased to accept in principle award the work of Up gradation of Stage lighting and stage furnishing work at Koothambalam in Kalakshetra Foundation to you at a total cost of Rs.66,52,244/- (Rupees Sixty six lakh fifty two thousand two hundred and forty four only) agreed item rate contract with the specifications and as per the description of work enclosed herewith. This amount is included of 6% over all discount, VAT, Income tax, Service tax, Installation charges and Transportation charges in all respects. This is a firm price and No escalation will be accepted on any account, where any particular work is decided to be withdrawn from the contract by us, there the contract value will also get reduced correspondingly.

The work may be executed in consultation with Consulting Architect Shri. Ravi Nilakantan and Lighting consultant Shri.Gautam Bhattacharya. The work should be executed by you under the supervision of a competent site Engineer /Technical persons as per the terms and conditions given by the consultant Architect

Time is the essence of the contract and the work should be completed in all respects on or before 30th November 2010 in all respects as per the schedule of completion given in the bid documents. Any delay in the completion of the work beyond prescribed date will result in levy of liquidated damages or penalty clause will be applied as per the agreement terms. No extension of time will be considered.

As per terms, an advance amount 25% (Rs57,44,152) of against material supply for Rs.14,36,038/- vide cheque No. 315237 Dated 20.10.10 drawn in Canara bank, Thiruvanniyur Branch, in favour of M/s.Modern Stage Service is enclosed.

65% of the total value of work awarded will be paid against delivery of all the equipments at site after certification by the consultant Architect.Sri.Ravi Nilakantan and Lighting consultant Shri.Gautam Bhattacharya

..... 2

67

Founder: Smt. Rukmini Devi
Chairman: Justice Sri S. Mohan
Director and Secretary: Ms. Leela Samson



68

22/10

10

315237 6000150781

IFSC: CNRB002649

2009 MSHAK

A/c No.

No 2649101001719

For KALAKSHETRA FOUNDATION
AUTHORISED SIGNATORIES
K. Kalakshetra

SWEEP IN / SWEEP OUT
FACILITY A/C

Pay to the order of
Fourteen lakh thirty six thousand
and thirty eight only
Rs. 14,36,038/-

Pay to the order of
Mrs. Modern Stage Service

Date 20/10/2010

CBS BRANCH
दॉ. | SB

Thiruvanniyur, चेन्नई - 600041
Thiruvanniyur, Chennai - 600041

Canara Bank



पुस्तक संख्या

KI. H. TECH SECURE PRINT LTD., 1/09

71

(69)

Authorised Signatory

For MODERN STAGE SERVICE



Tel. : 2469543 / 643 / 743
Lodhi Road, New Delhi-110 003
35, New Municipal Market,



Modern stage service

M/s. Modern Stage Service,
No.35, New Municipal Market,
Lodhi Road,
New Delhi

Other conditions

- All the products are under one year guarantee except Lamp but in special case, one year additional guarantee for the Dimmer will be from our side.
- Cost of the Main curtain fabric will be extra
- GI pipe provided from your side, we will only install it
- Payment 25% in advance, 65% against delivery and 10% after installation.
- Boarding and lodging of 10 people will be provided during installation period.





Modern Stage Service

Authorised Signatory

For MODERN STAGE SERVICE

(70)

12	M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. [a] Size: 0.60 m x 2.40 m	10 Nos.	2,500	25,000
13 a	16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos - One tonne motors for each truss	2 Nos.	5,00,000	10,00,000
b.	500 Kg capacity Motors stage maker / Prolye with 20 Mtrs chain with controller.	3 Nos.	1,75,000	5,25,000
14.	Motorized Hoisting System for lighting bar - 4 nos Motorized Hoisting System for Extra bar - 11 nos Motorized Hoisting System for Frrill bar - 4 nos with multiple pulley system, wire rope, Hemp rope, clamp, locks 50 mm Dia G.I pipe etc., as per site and Drawing required (Pipe will be paid separate)	19 Nos.	1,50,000	28,50,000
15	DIMMER Floor mounted Dimmer rack with 190 Nos. single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc., Make: XL-10-190 Make: Modern Stage Service.	1 no	8,00,000	8,00,000
16	2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level.	8 Nos	5,000	40,000
	Total (A)		61,10,800.00	
	Discount @ 6% on the overall value Total (A)		3,66,648.00	
	Total (B)		57,44,152.00	
	Add: VAT @ 12.5% on Total (B)		7,18,019.00	
	Total (C)		64,63,171.00	
	Add: Installation Charges on Total (B)	3%	1,72,324.00	
	Add: Service Tax @ 10.3% on Installation Charges		17,749.00	
	Transportation charges / packing and forwarding		1,00,000.00	
	Grand total		66,52,244.00	

675224

6412171



75



4	Providing of cyclorama curtain cum screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials The screen to be fixed on tubular frame made out of 32mm dia MS pipe. Appx. Size- 12.00 m x 6.80 m	1 No.	1,25,000	1,25,000
5	WINGS Providing and fixing black glazed curtain cotton cloth fixed on fixed track. including stitching charges [a] Size:- 2.70 m x 6.80 m	8 Nos.	4,500	38,400
6	Supplying and fixing the Tormentor Size:2.7 m + 0.6 m (Hinged) x 6.80 m	2 Nos.	37,500	75,000
7	FRILLS:- Providing and fixing average frills made out of black glazed curtain cotton cloth with double gathering to be installed above the stage on existing GI Pipe. Size :- 12.6 m (AV) x 2.0 m	4 Nos.	20,000	80,000
8	1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp Type: SL-35H Make: Modern Stage Service;	15 Nos.	7,200	1,08,000
9	600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. Type: Pro Stage Make: PR Lighting	6 Nos	18,000	1,08,000
10	1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminium die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62. Type: Modern-64 Make: Modern Stage Service	10 Nos.	3,000	30,000
11	1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp Type: HL-44 Make: Modern Stage Service.	4 Nos.	1,600	6,400





Modern Stage Service

For MODERN STAGE SERVICE
 Authorised Signatory

(72)

S.N	Description of items	Qty	Rate	Total
1	<p>MAIN CURTAIN made out of fabric (Cost of the curtain fabric will be extra). The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorized operation complete with runners, master runners, pullies, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking frill 600 mm Drop from Prosc.</p> <p><i>Appx. Size:- 13.6 m x 6.8 m</i></p>	1 No.	Motorized Mechanism 75,000 Stitching charges 15,000 Cost of the curtain fabric will be extra	90,000
2	<p>CENTER CURTAIN-I made out of black glazed curtain cotton cloth (as per sample) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3 mm steel rope wire, IHP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i></p>	1 No.	1,10,000	1,10,000
3	<p>REAR CURTAIN made out of black glazed curtain cotton cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3mm steel rope wire, IHP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i></p>	1 No.	1,00,000	1,00,000





Modern Stage Service

75

For MODERN STAGE SERVICE
Authorised Signatory

- 3 M/s. Madras Electrical Consultants,
No.6, Park Avenue 1st cross street,
Velachery,
Chennai 600 042.
2. Smt. Gautam Bhattacharya ji,
House F, Tagore Park,
Delhi 110 009
1. M/s. CARD
Sri. Ravi Nilakantan
10A, 2nd Floor, Dhanalakshmi Colony, 1st street,
Vadapalani,
Chennai 600 026.

78

Yours faithfully,
Leela Samson
DIRECTOR

Copy to

Before commencing the work, a formal agreement may be entered, incorporating the terms and conditions given in the tender schedule.

The receipt of this letter may please be acknowledged for having agreed for the terms and returned.

During the period of execution of work, if the work of the contractor is found to be not satisfactory and specification / details or if there is considerable delay in progress, the contract is liable to be terminated without notice and also without assigning any reason.

Please note that any Non-tendered items for the work should be allowed after going through the rate analysis and approval of Consulting Architect Sri. Ravi Nilakantan, Lighting consultant Smt. Gautam Bhattacharya and approval of works committee.

Kindly provide your company PAN, TIN and service tax Nos in writing, for remitting the tax deductions amount to the concerned departments

Please note that deduction towards, income tax, VAT as applicable and 5% retention amount of bill value, which will be refunded after liability period one year subject to the performance of the work.

Final payment after satisfactory completion of installation, commissioning and testing after certification by the consultant Architect. Sri. Ravi Nilakantan and Lighting consultant Smt. Gautam Bhattacharya

78



Kalakshetra Foundation

C:\2009-2010\V.Admin\2. Engineering\1.Plan\Koothambalam\Electrical\stage lighting installation work.doc	October 19, 2010
---	------------------

M/s.Modern Stage Service,
No.35, New Municipal Market,
Lodhi Road,
New Delhi,

Sir/s,

Sub: Koothambalam – Up gradation of Stage lighting and stage furnishing work in Kalakshetra Foundation – Award of work – Reg.

Ref: i) Your offer MSSPL/DK/8993(265)21010 by email dated 20th September 2010.

Based on recommendation of works committee, The Director, Kalakshetra Foundation is pleased to accept in principle award the work of Up gradation of Stage lighting and stage furnishing work at Koothambalam in Kalakshetra Foundation to you at a total cost of Rs.66,52,244/-(Rupees Sixty six lakh fifty two thousand two hundred and forty four only) agreed item rate contract with the specifications and as per the description of work enclosed herewith. This amount is included of 6% over all discount, VAT, Income tax, Service tax, Installation charges and Transportation charges in all respects. This is a firm price and No escalation will be accepted on any account, where any particular work is decided to be withdrawn from the contract by us, there the contract value will also get reduced correspondingly.

The work may be executed in consultation with Consulting Architect Smt. Ravi Nilakantan and Lighting consultant Shri.Gautam Bhattacharya. The work should be executed by you under the supervision of a competent site Engineer /Technical persons as per the terms and conditions given by the consultant Architect

Time is the essence of the contract and the work should be completed in all respects on or before 30th November 2010 in all respects as per the schedule of completion given in the bid documents. Any delay in the completion of the work beyond prescribed date will result in levy of liquidated damages or penalty clause will be applied as per the agreement terms. No extension of time will be considered.

As per terms, an advance amount 25% (Rs57,44,152) of against material supply for Rs.14,36,038/- vide cheque No.315237 Dated 20.10.10 drawn in Canara bank, Thiruvanniyur Branch, in favour of M/s.Modern Stage Service is enclosed.

65% of the total value of work awarded will be paid against delivery of all the equipments at site after certification by the consultant Architect.Smt.Ravi Nilakantan and Lighting consultant Shri.Gautam Bhattacharya

Modern stage service
35, New Municipal Market,
Lodhi Road, New Delhi-110 003
Tel. : 2469543 / 643 / 743

For MODERN STAGE SERVICE
Authorised Signatory

Founder: Smt. Rukmini Devi
Chairman: Justice Sri S. Mohan
Director and Secretary: Ms. Leela Samson

74

..... 2

Tiruvanniyur, Chennai 600 041, India
Phone: +91-(0)44-24520836/4057/1844 • Fax: +91-(0)44-24524359
E-mail: admin@kalakshetra.in • Website: www.kalakshetra.in

79

29/10

* एक बीमा पत्र/पास्टकार्ड/पकट/पासल प्राप्त हुआ

* Received a Registered Letter/Postcard/Packet/Parcel
Insured

पाने वाले का नाम
Addressed to (Name)

Shri Gautam Bhattacharya ji,

House F, Tagore Park,
NEW DELHI-110 009.

† बीमा का मूल्य (रुपयों में)

† Insured for Rupees

वितरण की तारीख/Date of delivery 20

* अनावश्यक को काट दिया जाए।

* Score out the matter not required.

† केवल बीमा वस्तुओं के लिए।

† For Insured articles only.

पाने वाले के हस्ताक्षर/Signature of addressee

प्रेषक डाकघर
की नाम मोहर
Name stamp of
office of posting

भेजने वाले
का पता
Sender's
Address

तारीख-मोहर



Date-Stamp

KALAKSHETRA FOUNDATION
THIRUVANMIYUR,
CHENNAI-600 041

पिन/PIN

--	--	--	--	--	--

10/10/2010
 150000
 6030

Ading Cards
 Thiruvanniyur
 Ch - 41
 4359 0058

* एक राजस्ट्री पत्र/पोस्टकार्ड/पैकेट/पार्सल प्राप्त हुआ
 बीमा Registered

* Received a Insured Letter/Postcard/Packet/Parcel

पाने वाले का नाम } M/s. CARD, Sri Ravi Nilakantan,
 Addressed to (Name) } 10A, 2nd Floor, Dhanalakshmi
Colony, 1st Street, Vadapalani,
Chennai - 600 026.

† बीमा का मूल्य (रुपयों में)
 † Insured for Rupees

* वितरण की तारीख / Date of delivery 21/10/20

* अनावश्यक को काट दिया जाए।

* Score out the matter not required.

† केवल बीमा वस्तुओं के लिए।

† Insured articles only.

पाने वाले के हस्ताक्षर / Signature of addressee



DEPARTMENT OF POSTS, INDIA

प्रेषक डाकघर
 की नाम मोहर
 Name stamp of
 office of posting

[Blank box for name stamp]



तारीख - मोहर

[Blank circle for date stamp]

Date - Stamp

भेजने वाले
 का पता
 Sender's
 Address

KALAKSHETRA FOUNDATION
THIRUVANMIYUR,
CHENNAI-600 041

पिन/PIN [] [] [] [] [] []

* Received a Registered Insured Letter/Postcard/Packet/Parcel M/s. Modern Stage Service,
 पाने वाले का नाम Addressed to (Name) No. 35 New Municipal Market,
 † बीमा का मूल्य (रुपयों में) † Insured for Rupees Lodi Road,
 विलक्षण की तारीख/Date of delivery 20 NEW DELHI
 * अनावश्यक को काट दिया जाए।
 * Score out the matter not required.
 † केवल बीमा वस्तुओं के लिए।
 † For Insured articles only.

Modern Stage Service
 35, New Municipal Market,
 पाने वाले को हस्ताक्षर/Signature
 35, New Municipal Market,
 Lodi Road, New Delhi-110038
 Tel : 24619643, 24619743

प्रेषक डाकघर की नाम मोहर का नाम मोहर
 Name stamp of office of posting
 भेजने वाले का पता
 Sender's Address
KALAKSHETRA FOUNDATION
THIRUVANNAMUR,
CHENNAI-600 041
 तारीख-मोहर
 Date-Stamp
 MGPCBF-DTP-53 PSD/CBE/08-26-9-08/10 00,000 Pads.
 पिन/PIN

Register on SBI Online
 Step 3
 Your One Time Password will be sent to your registered mobile no. and email id instantly
 Step 4
 Login with your SBI Card number and the Password provided
 Write to us: SBICPSL, Post Bag No.28, GPO, New Delhi-110002

RETAIN INVOICE/ CASH MEMO/ BILL

PAN NO. AAAF8966F
The No. -- 07940023914

Phone : 011-24315943/ 643/ 743
Fax : 011-2432708
E-mail : info@modernstage-service.in

Modern Stage Service

STAGE, LIGHTING, AUDIO, LASER, TRUSSING.

Head Office : 35, New Municipal Market, Lodi Road, NEW DELHI 110 003

Branch Office: 278-2209, Road No. 6, Motilal Nagar No. 1, Goregaon (W), MUMBAI - 400 104

Clients:

Kalaksheeta Foundation
Thiruvanniyur

CHENNAI 600 041

Invoice No. : 4672

Date : 27-Dec-2010

2009/2010/V. Admin/2.Engineering/Plan/Kalaksheeta Foundation/Technical

Ref.: Stage Lighting Installation work, doc, Dated 19th October, 2010

S NO.	DESCRIPTION	QTY.	Rs.	Rs.	AMOUNT
			P.	P.	
1	Mechanism for Main Curtain	1	75,000.00	75,000.00	75,000.00
2	Mechanism for Centre Curtain	1	75,000.00	75,000.00	75,000.00
3	Mechanism for Rear Curtain	1	75,000.00	75,000.00	75,000.00
4	Frame for Cyclorama	1	50,000.00	50,000.00	50,000.00
5	Wings Mechanism Size: 2.70m x 6.80m	8	3,000.00	24,000.00	24,000.00
6	Tormentor	2	30,000.00	60,000.00	60,000.00
7	Trills Mechanism	4	10,000.00	40,000.00	40,000.00
8	1000W PC Light,	15	7,200.00	108,000.00	108,000.00
9	Type: SL-35H, make: Modern Stage Service 1000W PAR Light, Type: Modern-64, make: Modern Stage Service	10	3,000.00	30,000.00	30,000.00
10	1000W Halogen Light Type: HL-44, Make: Modern Stage Service	4	1,600.00	6,400.00	6,400.00
11	MS Pipe Ladders	10	2,500.00	25,000.00	25,000.00
12	16 Mtr Motorised Truss	2	250,000.00	500,000.00	500,000.00
13	500 Kg capacity motors stage maker	6	175,000.00	1,050,000.00	1,050,000.00
14	2 inches dia, MS Pipe Pole 6	8	5,000.00	40,000.00	40,000.00
Grand Total				2,158,400.00	2,158,400.00
VAT @ 12.5%				269,800.00	269,800.00
Total				2,428,200.00	2,428,200.00

Handwritten notes and stamps:
KALAKSHEETA FOUNDATION
SECURITY Dept.
Lumina
01/10/11
CHENNAI - 600 041
THIRUVANNIYUR

Note: If payment is not received within one month than interest @ 12 % P A will be charged.

Modern Stage Service

Authorised Signatory



Handwritten number: 18

Handwritten signature: Anurag

RETAIL INVOICE/ CASH MEMO/ BILL

84

PAN NO.- AAARM8966F
TIN No.- 07940023914

Phone : 011-24619543/ 643/ 743
Fax : 011-24627788
E-mail : info@modernstage.com

Modern Stage Service

STAGE, LIGHTING, AUDIO, LASER, TRUSSING.

Head Office : 35, New Municipal Market, Lodi Road, NEW DELHI 110 003

Branch Office: 278-2209, Road No. 6, Motilal Nagar No. 1, Goregaon (W), MUMBAI - 400 104

Clients:

Kalakashetra Foundation

Thiruvanniyur

CHENNAI 600 041

Invoice No. : 4622

Date : 27-Dec-2010

2009/2010/V.Admin/2.Engineering/Plan/Ko-Charbharan/Electrical/
Stage Lighting Installation work.doc, Dated 19th October, 2010

S NO.	DESCRIPTION	QTY.	Rs.	Rs.	AMOUNT
1	Mechanism for Main Curtain - Rs. 75,000	1	75,000.00	75,000.00	75,000.00
2	Mechanism for Center Curtain - Rs. 75,000	1	75,000.00	75,000.00	75,000.00
3	Mechanism for Rear Curtain - Rs. 75,000	1	75,000.00	75,000.00	75,000.00
4	Frame for Cyclorama - Rs. 50,000	1	50,000.00	50,000.00	50,000.00
5	Wings Mechanism Size: 2.70m x 6.80m - Rs. 24,000	1	24,000.00	24,000.00	24,000.00
6	Tormentor - Rs. 60,000	2	60,000.00	60,000.00	60,000.00
7	Trills Mechanism - Rs. 40,000	4	40,000.00	40,000.00	40,000.00
8	1000W PC Light, Type: SL-35H, make: Modern Stage Service	15	7,200.00	108,000.00	108,000.00
9	1000W PAR Light, Type: Modern-64, make: Modern Stage Service	10	3,000.00	30,000.00	30,000.00
10	1000W Halogen Light, Type: HL-44, Make: Modern Stage Service	4	1,600.00	6,400.00	6,400.00
11	MS Pipe Ladders	10	2,500.00	25,000.00	25,000.00
12	16 Mtr Motorised Truss	2	250,000.00	500,000.00	500,000.00
13	500 Kg capacity motors stage maker	6	1,75,000.00	1,050,000.00	1,050,000.00
14	2 inches dia, MS Pipe Pole 6	8	5,000.00	40,000.00	40,000.00
Total			2,159,400.00	2,159,400.00	2,159,400.00
VAT @ 12.5%			269,500.00	269,500.00	269,500.00
Grand Total			2,428,900.00	2,428,900.00	2,428,900.00

Note: If payment is not received within one month than interest @ 12 % P A will be charged.

Modern Stage Service

Authorised Signatory



Checked by
A. R. Jagan
A. R. Jagan
(A. R. Jagan)

403
Security Dept
11/01/11

83

STC - 13PM8020RST001

Service No.: DL-1/ST/R-X/G.T.A./3376VMTS/2007

DRIVER COPY



SUBJECT TO DELHI JURISDICTION

VIKAS TRANSPORT SERVICE



Ph.: 011-32943848
011-24693738
9810825912

Shop No. 1, Double Story, Meher Chand Market, Lodhi Colony, New Delhi-110003

Consignment Note No. 1677

Dated 27/12/10

AT OWNER'S RISK

NOTICE

The consignment covered by this set of special lorry receipt from shall be stored at the destination under the control of the Transport Operator and shall be delivered to or to the order of the consignee's Bank whose name is mentioned in the Lorry Receipt. It will under no circumstances be delivered to any one without the written authority from the Consignee's Bank or its order endorsed on consignee's copy or on a separate Letter of Authority

INSURANCE

The customer has stated that:
 *He has not insured the Consignment OR
 *he has insured the Consignment
 Company: Date:
 Policy No.: Amount: Risk:

Vehicle No. DL11G99807
 Owner's Name:
 Address:
 Driver:

Consigner's Name & Address Modern Stage Service - 35 New Municipal

Market, Lodhi Road, N. Delhi - 03 (C.S.T. No.: FROM: N. DPH)

Consignment Bank's Name & Address Kalkshetra Foundation

Tiruvanimiyar - Chennai - 41 (C.S.T. No.: TO: Chennai)

NO. OF PACAKGES	DESCRIPTION	WEIGHT
	As per challan attech	Fixed
	Challan No 24622	
	212119 STREET PORTAL	
	1-1-11 STREET PORTAL #107823457617	

Freight	
Bilty Charges	50/-
Surcharge	
Service Tax Charge	
Loading/Unloading	
Other Charges	
TOTAL	RB
Advance	
Balance	
TO BE PAID AT	

VALUE: Rs. 2428200/-


SIGNATURE & STAMP OF CONSIGNEE / RECEIVER	SIGNATURE OF DRIVER	For Vikas Transport Service

AUTHORISED SIGNATORY

Note : Waiting charges @ Rs. 700/- per day extra will be charge if not unload on the same day after arrival of vehicle.



Works kalakshetra <works@kalakshetra.in>



Koothambalam at Kalakshetra - Payment certification - Reg.

Works kalakshetra <works@kalakshetra.in>

To: ravi <card@vsnl.com>

Tue, Jan 11, 2011 at 11:48 AM

Dear sir,

I am forwarding this for your information please

warm regards

V.srinivasan

[Quoted text hidden]

81

Works kalakshetra <works@kalakshetra.in>



Koothambalam at Kalakshetra - Payment certification - Reg.

Tue, Jan 11, 2011 at 11:47 AM

Works kalakshetra <works@kalakshetra.in>
To: Gautam Bhattacharya <gora243@airtelmail.in>
Cc: ao@kalakshetra.in, CAO Kalakshetra <cao@kalakshetra.in>
Dear sir,

M/s.Modern stage service delivery the one truck load of part lighting materials and raw materials at Koothambalam kalakshetra on 01.01.2011.

As per the invoice came alongwith the truck load, the value (Part materials) is Rs.24,28,200/-.

As per the terms, the payment will be released to the supplier after inspection and certifying by the lighting consultant and consulting Architect.

We would like to have yourcertification for making payment to the supplier.


We would like to know your visit to kalakshetra for the above

we await your earlier reply.

warm regards

V.srinivasan.

Works kalakshetra <works@kalakshetra.in>



Koothambalam at Kalakshetra - Payment certification - Reg.

Wed, Jan 12, 2011 at 8:16 PM

Gautam Bhattacharya <gora243@airtelmail.in>

To: Works kalakshetra <works@kalakshetra.in>

Cc: Leela Samson <leelasamson@gmail.com>, Ravi Nilakantan <card@vsnl.com>, ao@kalakshetra.in, CAO Kalakshetra <cao@kalakshetra.in>

Dear Mr. Srinivasan,

Thank you for the mail. Since it is not possible for me to be physically present in Chennai immediately, I would like to authorise Mr. Murugan from Chennai to inspect the Modern Stage equipment & certify the invoice.

Thanks & regards,

Gautam Bhattacharya

----- Original Message -----

From: Works kalakshetra

To: Gautam Bhattacharya

Cc: ao@kalakshetra.in; CAO Kalakshetra

Sent: Tuesday, January 11, 2011 11:47 AM

Subject: Koothambalam at Kalakshetra - Payment certification - Reg.

[Quoted text hidden]

85

df

Works kalakshetra <works@kalakshetra.in>



stage lighting materials payment - reg

Works kalakshetra <works@kalakshetra.in> Thu, Jan 13, 2011 at 12:05 PM

To: "J.rajayakumar jayaramanradhabai" <jrajayakumar27@gmail.com>
Cc: ravi <card@vsnl.com>
Bcc: ao@kalakshetra.in, CAO Kalakshetra <cao@kalakshetra.in>

Dear J.Ra.j,

The lighting consultant shri.Gautamji has now authorised the person, (on behalf of him)Shri.Murugan to check and certify the materials delivered by M/s.Modern stage service.

Kindly arrange to check the lighting materials through Murugan, certification for the materials delivered may be obtained from him, for making the payment to M/s.Modern stage service.

This is very urgent and do the needful.

V.Srinivasan
Kalakshetra.

24

85

Works kalakshetra <works@kalakshetra.in>



stage lighting materials - Payment - Reg.

Thu, Jan 13, 2011 at 6:24 PM


Works kalakshetra <works@kalakshetra.in>
To: Gautam Bhattacharya <gora243@aiteilmail.in>

Sir,

To day I contacted Mr.murugan for checking and certifying the stage lighting materials supplied by M/s.Modern/Delhi, as suggested by you.

He stated that He would like to have a word with you for the above. His (murugan) cell No.9841184899

warm regards
V.srinivasan



85

26

12	M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. [a] Size: 0.60 m x 2.40 m	10 Nos.	2,500	25,000
13 a	16 Mtr Motorized Box Truss made out of aluminium with controller, 2 Nos - One tonne motors for each truss	2 Nos.	Part rate given 2,50,000/ 5,00,000	5,00,000
b.	500 Kg capacity Motors stage maker / Proye with 20 Mtrs chain with controller.	3 Nos.	1,75,000	5,25,000
14.	Motorized Hoisting System for lighting bar-4 Motorized Hoisting System for Extra bar-11 Motorized Hoisting System for Frill bar-4 with multiple pulley system, wire rope, Hemp rope, clamp, locks 50 mm Dia G.I pipe etc., as per site and Drawing required (Pipe will be paid separate)			
15	DIMMER Floor mounted Dimmer rack with 190 Nos. single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc, Make: XL-10-190 Make: Modern Stage Service.			
16	2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level.			
	Total (A)		11,94,400.00	
	Discount @ 6% on the overall value	Total (A)	71,664.00 (-)	
	Total (B)		11,22,736.00	
	Add: VAT @ 12.5% on Total (B)	Total (B)	1,40,342.00	
	Total (C)		12,63,078.00	
	Add: Installation Charges on Total (B)		0.00	
	Service Tax @ 10.3% on Installation Charges		0.00	
	Transportation / packing and forwarding		0.00	
	Grand total		12,63,078.00	
	Payable as per terms 65% payment delivery at site (Rs.12,78,940.50)			8,21,000.00

26

87

4	CYCLORAMA cum screen:- Providing of cyclorama curtain cum screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials The screen to be fixed on tubular frame made out of 32mm dia MS pipe. <i>Appx. Size:- 12.00 m x 6.80 m</i>			—
5	WINGS Providing and fixing black glazed curtain cotton cloth fixed on fixed track, including stitching charges [a] Size:- 2.70 m x 6.80 m			—
6	Tormentor Supplying and fixing the Tormentor Size: 2.7 m + 0.6 m (Hinged) x 6.80 m			—
7	FRILLS:- Providing and fixing average frills made out of black glazed curtain cotton cloth with double gathering to be installed above the stage on existing GI Pipe. Size :- 12.6 m (AV) x 2.0 m			—
8	1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp Type: SL-35H. Make: Modern Stage Service.	15 Nos.	7,200	1,08,000
9	600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. Type: Pro Stage Make: PR Lighting			—
10	1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminum die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62. Type: Modern-64 Make: Modern Stage Service	10 Nos.	3,000	30,000
11	1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp Type: HL-44. Make: Modern Stage Service.	4 Nos.	1,600	6,400

88

S.N o	Description of items	Qty	Rate	Total
1	<p>MAIN CURTAIN made out of fabric (Cost of the curtain fabric will be extra). The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorized operation complete with runners, master runners, pullies, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking frill 600 mm Drop from Prosc.</p> <p><i>Appx. Size:- 13.6 m x 6.8 m</i></p>			—
2	<p>CENTER CURTAIN-I made out of black glazed curtain cloth (as per sample) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3 mm steel rope wire, IHP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i></p>			—
3	<p>REAR CURTAIN made out of black glazed curtain cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pullies, 3mm steel rope wire, IHP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i></p>			—

2nd Floor

(89)

Copy
5/2

Director:

Deputy Director

5/2
5/2

AO

M. K. ...

HO
M. K. ...

If approved, the payment of Rs. 7,75,859/- (Rupees seven lakh seventy five thousand eight hundred and fifty nine only) may be paid to the M/s. Modern stage service / Delhi as 2nd and part bill payment for the above work.

M/s. Modern stage service, Delhi

Banker name / A/c : DENA BANK - 091613001082

Name of the branch : Lodi Road - New Delhi 110003

Type of Account : CA

Banker IFSC No. : BKDN0710916.

copy | checked

Consultant and Consulting Architect. Rs. 43,95,206.00

Balance to be paid on the receipt of

22,57,038.00

ii) Paid so far
25% advance paid
In this bill payment

Rs. 14,36,038.00
Rs. 8,21,000.00

Page 71

Page 90,91,92

i) Total tendered value

66,52,244.00

Payable now

7,75,859.00

Deductions: 2% Income tax on Rs. 22,57,038 (8,21,000 + 14,36,038) (Not claimed earlier bill) VAT - (already levied by the party)

45,141.00(-)

As per the statement enclosed (12,63,078 @ 65%)

8,21,000.00

Page 90,91,92

C:\2009-2010\V.Admin\2. Engineering\i.Plan\Koothambalam\Electrical\stage lighting installation work.doc
 January 4, 2011

Sub: Koothambalam – Up gradation of Stage lighting and stage furnishing work in Kalakshetra Foundation – 2nd and part bill payment – approval of - Reg.

Ref: i) M/s.Modern stage service offer MSSPL/DK/8993(265)21010 by email dated 20th September 2010.
 ii) Approval Note from The Works Committee dated 19.10.2010 - P 48 & 49
 iii) Our work order dated Oct'19, 2010 - P 65-71

Based on the approval by the Works Committee, as recommended by the lighting consultant Shri.Gautam Bhattacharya the work of up gradation of stage lighting and furnishing was awarded to M/s.Modern Stage Service at a total cost of Rs.66,52,244/- (Rupees Sixty six lakh fifty two thousand two hundred and forty four only) on agreed item rate contract with the specifications and as per the description of work. This amount is included of 6% over all discounts, VAT, Income tax, Service tax, Installation charges and Transportation charges in all respects.

M/s. Modern Stage Service has delivered the part materials in one shipment on 01.11.2011. On behalf of consulting Architect – Shri. Ravi Nilakantan, Shri.J.Ra.jayakumar - clerk of works had verified the packing materials delivered and certified in back side of the Invoice that all the equipment listed in the invoice, have been received and checked the materials list. They have been stored in the CD room and part in stage area.

For getting certification through stage consultants, as required in the work order, Mr.Murugan was authorized by the consultant to check the equipments and materials for certification for making payment to the supplier M/s.Modern stage service. Accordingly, Mr.Murugan certified for the lighting materials, sl.No.8, 9, 10, 12, 13, and 14 as per the invoice.

Based on above certification, payment have been worked out based on the tender quantity and rate as per the schedule of items covered with reference to quantity. The payment in the current bill is restricted to:

a) Items in the tendered schedule and
 b) For quantities as available in the tendered schedule

As per the payment terms:

- 1) 25% in advance already paid along with work order for Rs.14,36,038/-
- 2) 65% against delivery
- 3) 10 % after installation

90

Page 65

Page 90, 91, 92

Page 84

Page 84
 Invoice
 Balance

Page 48, 49
 Page 65 to 71

07-01-2011

[Handwritten signature]

एत एतेक को

₹.
Rs.

(6)

अज्ञा कर्ते /

For MODERN STA

Modern Stee Service

Auth

110003.

[Handwritten signature]

ब.प.स. L/F No.	आवाशर Inti.
-------------------	----------------

091613001082

DENA BANK

Lodhi Road - New Delhi

BANK

नई दिल्ली - 110 003

d, NEWDELHI-110003


IFSC - BKDN0710916

543097 1100180181

11

Sp

Works kalakshetra <works@kalakshetra.in>



Bank Details

Modern Stage Service <info@modernstageservice.in>
To: works@kalakshetra.in

Sat, Feb 5, 2011 at 4:54 PM

Please find enclosed our bank details.


Thanks & Regards.

MODERN STAGE SERVICE
35, NEW MUNICIPAL MARKET
LODHI ROAD
NEW DELHI 1100 03

PH. 011 24619543/643/743
FAX. 011 24627788
WEBSITE: www.modernstageservice.in



FREE Animations for your email - by IncrediMail!



Cheque.jpg
781K

0/0



VIKAS TRANSPORT SERVICE



Shop No. 1, Double Story, Meher Chand Market, Lodhi Colony, New Delhi-110003

Consignment Note No. **1753**

AT OWNER'S RISK

Dated 29/11/11

NOTICE
The consignment covered by this set of special lorry receipt from shall be stored at the destination under the control of the Transport Operator and shall be delivered to or to the order of the consignee's Bank whose name is mentioned in the Lorry Receipt. It will under no circumstances be delivered to any one without the written authority from the Consignee's Bank or its order endorsed on consignee's copy or on a separate Letter of Authority.

INSURANCE
The customer has stated that:
He has not insured the Consignment OR
He has insured the Consignment
Company: Date:
Policy No.: Amount: Risk:

Vehicle No. DL1M5385
Owner's Name:
Address:
Driver:

Consigner's Name & Address Modern Stage Service - 35 New Municipal

Market Lodhi Road N. Delhi-03 C.S.T. No.: FROM: N. Delhi

Consignment Bank's Name & Address Kongu Engg. College Guntur, P. Nellore

Dukar P Kalkshetkar Foundation C.S.T. No.: TO: Percyndukar

NO. OF PACAKAGES	DESCRIPTION	WEIGHT
	AS per challan	500
	attach	
	Challan no=4701, 4702	

VALUE: <u>RS - 4623750/-</u>	TOTAL	<u>138</u>
	ADVANCE	
	BALANCE	
	TO BE PAID AT	

Signature & Stamp of Consignee / Receiver:

Signature of Driver:

Signature of Authorized Signatory:

Note: Waiting charges @ Rs. 700/- per day extra will be charged for non-arrival on the same day after arrival of vehicle.

Certification from the consultant
Less income tax 2%
(Rs.14,36,038 Not claimed earlier bill) + 8,21,000)=
Payable

7,75,859.00

Balance payment for this first truck load, will be paid after certifying the remaining materials on hand, by the Stage consultant Gautamji.
Meanwhile, 2nd truck load lighting materials and motors reached and delivered in our premises on 5.2.2011.
For this also, the payment will be made after receiving the certification from the consultant Shri.Gautamji or his representative shri.Murugan.

94

Works kalakshetra <works@kalakshetra.in>



lighting materials payment - reg.

Works kalakshetra <works@kalakshetra.in>
 To: Modern <info@modernstageservice.in>
 Cc: Gautam Bhattacharya <gora243@airtelmail.in>
 Bcc: ravi <card@vsnl.com>

Sir,

We received first truck load lighting materials sent by you on 01.11.2011 vide invoice No.4622 dated 27 December 2010.
 As per the work order terms, the payment for materials will be made after certifying the sound consultant

Shri.Gautam Bhattacharya and consulting Architect .Shri.Ravi nilakantan.

Shri.Gautamji authorised the local man, Shri.Murugan to check the materials and certifying for payment.

Shri.Murugan came and inspected the materials and certified for the materials, sl.No.8, 9,10,11,12 and 13 as per the invoice.

Accordingly the payment for items, 65% of the value of items was passed after deducting the income tax.

The payment for Rs.7, 75,859/- was credited in your account in the Dena bank / Lodhi Road / New Delhi!

Details of the payment are as under:

1. 1000 w halogen plano convex spot light	15 nos@7,200	1,08,000
2. 1000 w 240 volt Par sealed beam	10 Nos@3,000	30,000
3. 1000 w Halogen light	4 Nos @1,600	6,400
4.M.S.Pipe ladders	10 Nos@2,500	25,000
5.16 mtrs Motorised box truss	2 Nos @2.50 lakh	5,00,000
6.500kgs capacity Motors	3Nos @1.75 lakh	5,25,000

(As per the work order - 3 Nos admitted now)

TOTAL	11,94,400.00	
Discount 6%	71,664.00	
(-)		11,22,736.00
total		1,40,342.00
Add total		12,63,078.00
Total		12,63,078.00

vat @ 12.5%

Payable as per the terms 65% payment delivery at site after

95

PAN NO.- AAARF8966F
 TIn No.-- 07940023914

Phone : 011-24619543/ 643/ 743
 Fax : 011-24627788
 E-mail : info@modernstageeservice.in

Modern Stage Service

STAGE, LIGHTING, AUDIO, LASER, TRUSSING.
Head Office : 35, New Municipal Market, Lodi Road, NEW DELHI 110 003
Branch Office: 278-2209, Road No. 6, Motilal Nagar No. 1, Goregaon (W), MUMBAI - 400 104

Clients:
 Kalakshetra Foundation
 Trivandrum
 CHENNAI 600 041

Invoice No. : **4701**
 Date : 28-Jan-2011

Rf.: 2009/2010/V.Admin/2.Engineering/i.Plan/Kootherambalam/Electrical/
 Stage Lighting Installation work.doc, Dated 19th October 2010

S NO.	DESCRIPTION	QTY.	Rs. RATE	Rs. AMOUNT
1	Dimmer Type: XL-10-190 Make: Modern Stage Service	1	800,000.00	800,000.00
2	2 1/2 mm 4 Core Wire	5	7,000.00	35,000.00
3	Motorized Mechanism for Curtains	3	75,000.00	225,000.00
4	Motorized Hoisting Systems	19	150,000.00	2,850,000.00
Total.....				3,919,000.00
VAT @ 12.5%.....				488,750.00
Grand Total.....				4,398,750.00

[Handwritten Signature]

Note: If payment is not received with in one month than interest @ 12 % P A will be charged.
 Rupees: Forty Three Lacs Ninety Eight Thousand Seven Hundred and Fifty Only.

For Modern Stage Service
 Authorised Signatory



SECURITY Dept.
 Railway
 CHENNAI 600 041

only amounting
 I.R. Raju
 5/12/11
 440
 V. J. M.
 5385

96

98

S.No	Description of items	Tender Quantity			2 nd and part bill payment			3 rd and part bill payment			Passed so far			
		Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total	
	<i>Type: Pro Stage/ Make: PR Lighting</i> 1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminum die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62.	6.00	18,000.00	1,08,000.00	0.00	18,000.00	0.00	18,000.00	0.00	18,000.00	0.00	18,000.00	0.00	
	<i>Type: Modern-64 / Make: Modern Stage Service</i> 1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen tube & suitable clamp	10.00	3,000.00	30,000.00	10.00	3,000.00	30,000.00	0.00	3,000.00	0.00	3,000.00	0.00	3,000.00	30,000.00
11	<i>Type: FL-44 / Make: Modern Stage Service</i> M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size. [a] Size: 0.60 m x 2.40 m	4.00	1,600.00	6,400.00	4.00	1,600.00	6,400.00	0.00	1,600.00	0.00	1,600.00	0.00	1,600.00	6,400.00
12	<i>Type: Modern-64 / Make: Modern Stage Service</i> 16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos - One tonne motors for each truss	10.00	2,500.00	25,000.00	10.00	2,500.00	25,000.00	0.00	2,500.00	0.00	2,500.00	0.00	2,500.00	25,000.00
13 a	<i>Type: Modern-64 / Make: Modern Stage Service</i> 500 Kg capacity Motors stage maker / Prolye with 20 Mtrs chain with controller.	2.00	5,00,000.00	10,00,000.00	2.00	5,00,000.00	10,00,000.00	0.00	5,00,000.00	0.00	5,00,000.00	0.00	5,00,000.00	5,00,000.00
b.	<i>Type: Modern-64 / Make: Modern Stage Service</i> Motorized Hoisting System for lighting bar - 4 nos	3.00	1,75,000.00	5,25,000.00	3.00	1,75,000.00	5,25,000.00	0.00	1,75,000.00	0.00	1,75,000.00	0.00	1,75,000.00	5,25,000.00
14	<i>Type: Modern-64 / Make: Modern Stage Service</i> Motorized Hoisting System for Extra bar - 11 nos Motorized Hoisting System for Frill bar - 4 nos with multiple pulley system, wire rope, Hemp rope, clamp, locks 50 mm Dia G.I pipe etc., as per site and Drawing required (Pipe will be paid separate)	19.00	1,50,000.00	28,50,000.00	0.00	1,50,000.00	0.00	1,50,000.00	0.00	1,50,000.00	19.00	1,50,000.00	28,50,000.00	28,50,000.00
15	<i>Type: Modern-64 / Make: Modern Stage Service</i> DIMMER Floor mounted Dimmer rack with 190 Nos single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc, <i>Make: XL-100 / Make: Modern Stage Service.</i>	1.00	8,00,000.00	8,00,000.00	0.00	8,00,000.00	0.00	8,00,000.00	0.00	8,00,000.00	1.00	8,00,000.00	8,00,000.00	8,00,000.00
16	<i>Type: Modern-64 / Make: Modern Stage Service.</i> 2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level.	8.00	5,000.00	40,000.00	0.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	5,000.00	0.00	5,000.00
	Total (A)			61,10,800.00			11,94,400.00						38,75,000.00	50,69,400.00
	Discount @ 6% on the overall value			3,66,648.00			71,664.00						2,32,500.00	3,04,164.00
	Total (B)			57,44,152.00			11,22,736.00						36,42,500.00	47,65,236.00
	Add: VAT @ 12.5% on Total (B)			7,18,019.00			1,40,342.00						4,55,313.00	5,95,655.00
	Total (C)			64,63,171.00			12,63,078.00						40,97,813.00	53,60,891.00
	Add: Installation Charges on Total (B)			1,72,324.00			0.03						0.03	0.00
	Add: Service Tax @ 10.3% on Installation Charges			17,749.00			0.00						0.00	0.00
	Transportation charges / packing and forwarding			1,00,000.00			0.00						0.00	0.00
	Grand total			66,52,244.00			12,63,078.00						40,97,813.00	53,60,891.00
	Payable as per Terms 65% of the payment towards material delivery at site			8,21,001.00			26,63,578.00						34,84,579.00	

97


Name of work:- Upgradation of Stage lighting at stage from 3 nos. at Kootambaram.

S.No	Description of items	Tender Quantity			2 nd and part bill payment			3 rd and part bill payment			Passed so far					
		Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total			
1	MAIN CURTAIN made out of fabric (Cost of the curtain fabric will be extra). The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorized operation complete with runners, master runners, pulleys, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking frill 600 mm Drop from Prosc. <i>Appx. Size:- 13.6 m x 6.8 m</i> cost of the curtain 75000 stitching charges 15000	1.00	90,000.00	90,000.00	0.00	90,000.00	0.00	0.00	0.00	1.00	75,000.00	75,000.00	0.00	0.00	0.00	75,000.00
2	CENTER CURTAIN-I made out of black glazed curtain cotton cloth (as per sample) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pulleys, 3mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering. <i>Appx. Size:- 12.6 m x 6.8 m</i>	1.00	1,10,000.00	1,10,000.00	0.00	1,10,000.00	0.00	0.00	0.00	1.00	75,000.00	75,000.00	0.00	0.00	0.00	75,000.00
3	REAR CURTAIN made out of black glazed curtain cotton cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pulleys, 3mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overlap at centre should be 900mm. The curtain should be stitched in double gathering.	1.00	1,00,000.00	1,00,000.00	0.00	1,00,000.00	0.00	0.00	0.00	1.00	75,000.00	75,000.00	0.00	0.00	0.00	75,000.00
4	CYCLORAMA cum screen:- Providing of cyclorama curtain cum screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials. The screen to be fixed on tubular frame made out of 32mm dia MS pipe. <i>Appx. Size:- 12.0 m x 6.80</i>	1.00	1,25,000.00	1,25,000.00	0.00	1,25,000.00	0.00	0.00	0.00	1.00	1,25,000.00	1,25,000.00	0.00	0.00	0.00	1,25,000.00
5	WINGS Providing and fixing black glazed curtain cotton cloth fixed on fixed track including stitching charges	8.00	4,500.00	36,000.00	0.00	4,500.00	0.00	0.00	0.00	8.00	4,500.00	4,500.00	0.00	0.00	0.00	4,500.00
6	Tormentor Supplying and fixing the Tormentor Size: 2.7 m x 0.6 m (Hinged) x 6.80 m	2.00	37,500.00	75,000.00	0.00	37,500.00	0.00	0.00	0.00	2.00	37,500.00	37,500.00	0.00	0.00	0.00	37,500.00
7	FRILLS:- Providing and fixing average frills made out of black glazed curtain cotton cloth with double gathering to be installed above the stage on existing GI Pipe. <i>Size :- 12.6 m (AV) x 2.0 m</i>	4.00	20,000.00	80,000.00	0.00	20,000.00	0.00	0.00	0.00	4.00	20,000.00	20,000.00	0.00	0.00	0.00	20,000.00
8	1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp	15.00	7,200.00	1,08,000.00	15.00	7,200.00	1,08,000.00	0.00	0.00	15.00	7,200.00	7,200.00	0.00	0.00	0.00	7,200.00
9	600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive.	15.00	7,200.00	1,08,000.00	15.00	7,200.00	1,08,000.00	0.00	0.00	15.00	7,200.00	7,200.00	0.00	0.00	0.00	7,200.00

98

Handwritten text, possibly a signature or name, written in cursive on the left side of the paper.

Handwritten text, possibly a name or initials, written in cursive on the right side of the paper.



C:\2009-2010\V\Admin\2. Engineering\I.Plan\Koothambalam\Electrical\stage lighting installation work.doc
February 19, 2011

Sub: Koothambalam – Up gradation of Stage lighting and stage furnishing work in Kalakshetra Foundation – 3rd and part bill payment – approval of - Reg.

Ref: i) M/s.Modern stage service offer MSSPL/DK/8993(265)21010 by email dated 20th September 2010.
- P 22,23,24,25
ii) Approval Note from The Works Committee dated 19.10.2010
- P 48 & 49
iii) Our work order dated Oct'19, 2010
- P 65-71

Chronology

Based on the approval by the Works Committee, the work was awarded to M/s.Modern Stage Service at a total cost of Rs.66, 52,244/-

M/s. Modern Stage Service delivered the part materials on 01.11.2011, payment made to the contractor M/s.Modern stage service for the materials certified by M/s.CARD and lighting consultant authorized person Mr.Murugan for the sl.No.8, 9, 10, 12, 13, and 14 as per the invoice.

M/s. Modern Stage Service delivered second shipment on 05.12.2011, the materials was checked by M/s.CARD representative Mr.J.Ra.jayakumar and lighting consultant authorized person and certified that all material OK in the reverse of the invoice.

Based on above certification, payment has been worked out based on the tender quantity and rate as per the schedule of items covered with reference to quantity. The payment in the current bill is restricted to:

- a). Items in the tendered schedule and
- b) For quantities as available in the tendered schedule

As per the payment terms:

- 1) 25% in advance already paid along with work order for Rs.14, 36,038/-
- 2) 65% against delivery
- 3) 10 % after installation

.....2

100

Page 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100

S.No	Description of items	Tender Quantity			Materials supplied sofar and value in two consignment			1st and part bill payment			2nd and part bill			Passed sofor 1st & 2nd			Allowed in this bill 25% excess operated items		
		Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total
10	1000W, 240 Volt, PAR Sealed Beam Light with Cold rolled coiled (CRC) Sheet Metal and aluminum die casting, mat black color, yoke & clamp with Barn door. CP 60/61/62.	10.00	3,000.00	30,000.00	10.00	3,000.00	30,000.00	10.00	3,000.00	30,000.00	0.00	3,000.00	0.00	3,000.00	30,000.00	0.00	3,000.00	0.00	0.00
11	Type: Modern-64 / Make: Modern Stage Service 1000 W Halogen light with mesh & barn door consisting of 2nos. single contact compressible holders, yoke, 1000 W halogen Type: HL-44 / Make: Modern Stage Service	4.00	1,600.00	6,400.00	4.00	1,600.00	6,400.00	4.00	1,600.00	6,400.00	0.00	1,600.00	0.00	1,600.00	6,400.00	0.00	1,600.00	0.00	0.00
12	M.S. Pipe Ladders to be provided on sides of the Stage to be fixed on the existing GI pipe or top grid. Made of 50mm x 25mm MS pipe of following size: [a] Size: 0.60 m x 2.40 m	10.00	2,500.00	25,000.00	10.00	2,500.00	25,000.00	10.00	2,500.00	25,000.00	0.00	2,500.00	0.00	2,500.00	25,000.00	0.00	2,500.00	0.00	0.00
13 a	16 Mtr Motorised Box Truss made out of aluminium with controller, 2 Nos - One tonne motors for each truss	2.00	5,000,000.00	10,000,000.00	4.00	2,50,000.00	10,000,000.00	2.00	2,50,000.00	5,000,000.00	0.00	5,000,000.00	0.00	5,000,000.00	5,000,000.00	0.00	5,000,000.00	0.00	0.00
b.	500 Kg capacity Motors stage maker / Prolye with 20 Mtrs chain with controller.	3.00	1,75,000.00	5,25,000.00	6.00	1,75,000.00	10,50,000.00	3.00	1,75,000.00	5,25,000.00	0.00	1,75,000.00	0.00	1,75,000.00	5,25,000.00	3.00	1,75,000.00	5,25,000.00	5,25,000.00
14	Motorized Hoisting System for lighting bar - 4 nos Motorized Hoisting System for Extra bar - 11 nos Motorized Hoisting System for Frill bar - 4 nos with multiple pulley system, wire rope, Hemp rope, clamp, locks 50 mm Dia G.I pipe etc., as per site and Drawing required (Pipe will be paid separate)	19.00	1,50,000.00	28,50,000.00	19.00	1,50,000.00	28,50,000.00	0.00	1,50,000.00	0.00	1,50,000.00	19.00	1,50,000.00	28,50,000.00	19.00	1,50,000.00	28,50,000.00	0.00	0.00
15	DIMMER Floor mounted Dimmer rack with 190 Nos single phase 2 KW electronic dimmers to be distributed in 3 phases with suitable bus bar arrangements housed in sheet metal enclosure. Digital output, Output Light Indicator, Local controls etc, Make: XL-10-190 Make: Modern Stage Service.	1.00	8,00,000.00	8,00,000.00	1.00	8,00,000.00	8,00,000.00	0.00	8,00,000.00	0.00	8,00,000.00	1.00	8,00,000.00	8,00,000.00	1.00	8,00,000.00	8,00,000.00	0.00	0.00
16	2 inches Dia, MS Pipe pole 6 feet height with double flange, nut bolt, washers and fixing arrangement at ground level. Non tendered - 2 1/2 mm 4 core wire	8.00	5,000.00	40,000.00	0.00	0.00	0.00	0.00	5,000.00	5,000.00	0.00	0.00	0.00	5,000.00	0.00	0.00	0.00	0.00	0.00
17	Total (A)			611,800.00			62,68,400.00			11,94,400.00			38,75,000.00			50,69,400.00			5,60,000.00
	Total (A)			3,66,648.00			3,76,104.00			71,664.00			2,32,500.00			3,04,164.00			33,600.00
	Total (B)			57,44,152.00			58,92,296.00			11,22,736.00			36,42,500.00			47,65,236.00			5,26,400.00
	Total (B)			7,18,019.00			7,36,537.00			1,40,342.00			4,55,313.00			5,95,655.00			65,800.00
	Total (C)			64,63,171.00			66,28,833.00			12,63,078.00			40,97,815.00			53,60,891.00			5,92,200.00
	Add: Installation Charges on Total (B)		0.03	1,72,324.00		0.03	0.00		0.03	0.00		0.03	0.00		0.03	0.00		0.03	0.00
	Add: Service Tax @ 10.3% on Installation Charges			17,749.00			0.00			0.00			0.00			0.00			0.00
	Transportation charges / packing and forwarding			1,00,000.00			0.00			0.00			0.00			0.00			0.00
	Grand total			66,52,244.00			66,28,833.00			12,63,078.00			40,97,815.00			53,60,891.00			5,92,200.00
	Payable as per Terms 65% of the payment towards material delivery at site						43,08,741.00			8,21,001.00			26,63,578.00			34,84,579.00			3,84,930.00

101

S.No	Description of items	1 tender Quantity			Materials supplied sofar and value in two consignment			1st and part bill payment			2nd and part bill			Passed sofor 1st & 2nd			Allowed in this bill 25% excess operated items		
		Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total	Qty	Rate	Total
1	MAIN CURTAIN made out of fabric (Cost of the curtain fabric will be extra). The sliding arrangement complete with fixing rails, brackets, sliding arrangement & motorized operation complete with runners, master runners, pulleys, 3mm steel wire rope, 1 HP motor (Crompton) 2nos. air breaker contactors (L&T/SIEMENS), 2nos. micro switches for auto stop, 3 nos push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. With masking frill 600 mm Drop from Prosc. <i>Approx. Size:- 13.6 m x 6.8 m</i> cost of the curtain 75000 stitching charges 15000	1.00	90,000.00	90,000.00	1.00	75,000.00	75,000.00	0.00	90,000.00	0.00	75,000.00	75,000.00	1.00	75,000.00	75,000.00	0.00	0.00	0.00	0.00
2	CENTER CURTAINS made out of black glazed curtain cotton cloth (as per sample) with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pulleys, 3 mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overhead at	1.00	1,10,000.00	1,10,000.00	1.00	75,000.00	75,000.00	0.00	1,10,000.00	0.00	75,000.00	75,000.00	1.00	75,000.00	75,000.00	0.00	0.00	0.00	0.00
3	REAR CURTAIN made out of black glazed curtain cotton cloth with horizontal sliding arrangement complete with fixing rails, brackets, sliding arrangement and motorized operation complete with runners, master runners, pulleys, 3mm steel rope wire, 1HP motor (Crompton) 2 nos, air breaker contactors (L&T/SIEMENS), 2 nos. micro switches for auto stop, 3 nos. push buttons for forward, reverse and stop positions. The curtain should be draped to half area when in closed position. Minimum overhead at	1.00	1,00,000.00	1,00,000.00	1.00	75,000.00	75,000.00	0.00	1,00,000.00	0.00	75,000.00	75,000.00	1.00	75,000.00	75,000.00	0.00	0.00	0.00	0.00
4	CYCLORAMA cum screen:- Providing of cyclorama curtain cum screen in PVC perforated material, back portion of the cyclorama will be covered with tarpaulin materials. The screen to be fixed on tubular frame made out of 52mm dia MS pipe. <i>Approx. Size:- 12.00 m x 6.80</i>	1.00	1,25,000.00	1,25,000.00	1.00	50,000.00	50,000.00	0.00	1,25,000.00	0.00	50,000.00	50,000.00	1.00	1,25,000.00	1,25,000.00	0.00	0.00	0.00	0.00
5	WINGS Providing and fixing black glazed curtain cotton cloth fixed on fixed track, including stitching charges <i>[a] Size:- 2.70 m x 6.80 m</i>	8.00	4,500.00	36,000.00	8.00	3,000.00	24,000.00	0.00	4,500.00	0.00	3,000.00	3,000.00	0.00	4,500.00	4,500.00	0.00	0.00	0.00	0.00
6	Tormentor Supplying and fixing the Tormentor. Size: 2.7 m + 0.6 m (Hinged)	2.00	37,500.00	75,000.00	2.00	30,000.00	60,000.00	0.00	37,500.00	0.00	30,000.00	30,000.00	0.00	37,500.00	37,500.00	0.00	0.00	0.00	0.00
7	FRILLS:- Providing and fixing average frills made out of black glazed curtain cotton cloth with double gathering to be installed above the stage on existing GI Pipe. <i>Size :- 12.6 m (AV) x 2.0 m</i>	4.00	20,000.00	80,000.00	4.00	10,000.00	40,000.00	0.00	20,000.00	0.00	10,000.00	10,000.00	0.00	20,000.00	20,000.00	0.00	0.00	0.00	0.00
8	1000W Halogen Plano convex spot light complete with 1000Watts Halogen Bipin T-11 lamp, spherical anodized reflector, imported socket, 150mm dia Plano convex lens, bottom sliding knob, yoke, colour frame & suitable clamp <i>Type:- SL-35H./Make: Modern Stage Service</i>	15.00	7,200.00	1,08,000.00	15.00	7,200.00	1,08,000.00	0.00	7,200.00	0.00	7,200.00	7,200.00	0.00	7,200.00	7,200.00	0.00	0.00	0.00	0.00
9	600W Profile Light with GKV 600W Halogen Lamp, G 9.5 Socket, and Manufacturer rated lamp life is 250 Hours, IP 20 Casting aluminium housing, in conformity with the CE Standard and ROHS directive. <i>Type:- Pro Stage/ Make:-PR Lighting</i>	6.00	18,000.00	1,08,000.00	6.00	18,000.00	1,08,000.00	0.00	18,000.00	0.00	18,000.00	18,000.00	0.00	18,000.00	18,000.00	0.00	0.00	0.00	0.00

C:\2009-2010\V.Admin\2. Engineering\i.Plan\Koothambalam\Electrical\stage lighting installation work.doc

MARCH 07, 2011

Sub: Koothambalam – Up gradation of Stage lighting and stage furnishing work in Kalakshetra Foundation – 4th and part bill payment – approval of - Reg.

Ref: i) M/s.Modern stage service offer MSSPL/DK/8993(265)21010 by email dated 20th September 2010.
 ii) Approval Note from The Works Committee dated 19.10.2010
 iii) Our work order dated Oct'19, 2010
 - P 65-71
 - P 48 & 49
 - P 22,23,24,25

Chronology

i) Based on the approval by the Works Committee, the work was awarded to M/s.Modern Stage Service at a total cost of Rs.66, 52,244/- along with advance for Rs.14, 36,038

ii) The part materials delivered on 01.11.2011 and the payment made to the contractor M/s.Modern stage service for the materials certified by M/s.CARD and lighting Consultant authorized person Mr.Murugan.For thesl.No.8, 9, 10, 12, 13, and 14 as per the invoice and the interim payment was paid to the supplier on 01.01.2011 for Rs.8, 21,000/-

iii) The second shipment materials delivered on 05.12.2011, the materials was checked By M/s.CARD representative Mr.J.Ra.jayakumar and lighting consultant authorized Person and certified and 2nd interim payment was paid to the supplier on 19.2.2011 for Rs.26, 63,578/-

Further the payment to the supplier, based on the tender quantity and rate as per the schedule of items covered with reference to quantity and restricted to

- a). Items in the tendered schedule and
- b) For quantities as available in the tendered schedule
- c) Excess operated items 25%

As per the payment terms:

- 1) 25% in advance already paid along with work order for Rs.14, 36,038/-
- 2) 65% against delivery
- 3) 10 % after installation


.....2

104

pages

Page 48-49
 Page 65-70
 Page 84
 Page 93-94
 Page 97,98
 Reverse

108



Works kalakshetra <works@kalakshetra.in>

Fwd: front curtain

Director Kalakshetra <director@kalakshetra.in> Tue, Mar 1, 2011 at 3:11 PM
To: gautam bhattacharya <gora243@airtelmail.in>, Works kalakshetra <works@kalakshetra.in>

----- Forwarded message -----
From: Director Kalakshetra <director@kalakshetra.in>
Date: Thu, Sep 23, 2010 at 5:11 PM
Subject: front curtain
To: info@modernstagesservice.in

dear wadhwa!,
in reference to our front curtain, i have identified a swatch that may
be suitable for us in Delhi at Lajpat Nagar.
As such, may i request you to have it picked up for stitching? please
add the amount into the cost of the assignment.
thank you.

Shop name: J Studio

Address : 41, Ring Road, Lajpat Nagar III, New Delhi 24.

Phone : 91 11 42291100

Email: contact@jagdishstore.com

Material serial no:

CX

JS11360

HORIZON/ 50LACS SH.11

WIDTH 120 CMS

MRP 475 PER METER

I am also writing to them to say that you will have the material picked up.

With kind regards,

Leela Samson

105

M/s. Modern Stage Service,
No.35, New Municipal Market,
Lodhi Road,
New Delhi!

Sir,

Sub: - Koothambalam – Electrical – Stage Lighting work in
Kalakshetra Foundation – Insurance coverage – Requested - Reg
Ref:- Our work order No:C:\2009-10\V.ADMN\2.Engineering\i.Plan
Koothambalam\Electrical\stage lighting Installation
work/doc dated 19.09.2010.

As per conditions, action need to be taken for submitting the copy of the
various policies as mentioned below:-

1) Workmen's' Compensation (general) policy

2) Contractors all risk insurance policy.

3) Insurance for policy schedule for employees' compensation insurance.

Kindly expedite the above insurance coverage and sent the copies of the
same to this office at the earliest.

Yours faithfully,


Director

Copy to

1) CARD, 10a, 2nd Floor, Dhanalakshimi Colony, Ist street, Vadapalani,
Chennai- 600 026 for kind information and necessary action.

2) M/s Madras Electrical Consultants, No.6, Park avenue Ist Cross Street,
Velachery, Chennai-600 042.

Kalakshetra Foundation

ॐ नमः



110

Dt:29-3-2011.

106

Founder, Smt. Rukmini Devi
Chairman, Justice S. Mohan
Director & Secretary, Mrs. Leela Samson
E-mail: admin@kalakshetra.in
Phone: +91-044-24320856/40571844
Fax: +91-044-24324839
www.kalakshetra.in
Tiruvannamur, Chennai 600 041, India

PAN NO.--AANFM303IE
 Service Tax No.--AANFM303IEST001

Phone : 011-2638 3355
 Fax : 011-2638 3456
 E-mail : msspvtltd@gmail.com

Modern Stage Services Pvt. Ltd.

STAGE, LIGHTING, AUDIO, LASER, TRUSSING,
 F30/3, Okhla Industrial Area, Phase -II, New Delhi-110020

Clients:

Kalaksheera Foundation
 Tiruvanniyur
 CHENNAI 600 041

Invoice No. : 0923/1011
 Date : 28-Mar-2011

Ref: 2009/2010/V.Admin/2.Engineering/Plan/Koothambalam/Electrical/
 Stage Lighting Installation Work.doc, Dated 19th October 2010

S NO.	DESCRIPTION	QTY.	Rs. RATE	Rs. AMOUNT
1	Installation Charges of Stage Furnishing and Lighting Equipment @ 3% on Rs. 57,44,152.00			172,325.00
2	Transportation Charges, Packing & Forwarding			100,000.00
Total.....				272,325.00
Service Tax @ 10%.....				27,233.00
Edu. Cess @ 3%.....				817.00
Grand Total.....				300,375.00

Rupees: Three Lacs Three Hundred and Seventy Five Only.

Note: If payment not received with in one month then Interest @ 12 % P A to be charged.

For Modern Stage Services Pvt. Ltd.



Authorised Signatory

107

RETAIL INVOICE/ CASH MEMO/ BILL

PAN NO.- AAATM8966F

TIN No.- 07940023914

Phone : 011-24619543/ 6431 743
 Fax : 011-24627788
 E-mail : info@modernstage.com

Modern Stage Service

STAGE, LIGHTING, AUDIO, LASER, TRUSSING,

Head Office : 35, New Municipal Market, Lodi Road, NEW DELHI 110 003

Branch Office: 278-2209, Road No. 6, Motilal Nagar No. 1, Goregaon (W), MUMBAI - 400 104

Clients:

Kalaksheera Foundation

Tiruvanniyur

CHENNAI 600 041

Ref:

2009/2010/V.Admin/2.Engineering/Plan/Koothambalam/Electrical/
 Stage Lighting Installation Work.doc, Dated 19th October 2010

Invoice No. : 4846
 Date : 28-Mar-2011

112

S NO.	DESCRIPTION	QTY.	RATE	AMOUNT
-------	-------------	------	------	--------

1	Main Curtain, Size: 13.6m x 6.8m	1	90,000.00	90,000.00
2	Front Curtain Cloth (Sq.Mtr.)	330	560.00	184,800.00
3	Center Curtain, Size: 12.6m x 6.8m	1	110,000.00	110,000.00
4	Rear Curtain, Size: 12.6m x 6.8m	1	100,000.00	100,000.00
5	Cyclorama cum Screen, Size: 12.00m x 6.80m	1	125,000.00	125,000.00
6	Wings, Size: 2.70m x 6.80m	8	4,800.00	38,400.00
7	Tormentor, Size: 2.7m + 0.6m(Hinged) x 6.80m	2	37,500.00	75,000.00
8	Etrills, Size: 12.6m (AV) x 2.0m	4	20,000.00	80,000.00
9	1000W PC Light, Type: SL-35H, Make: Modern Stage Service	15	7,200.00	108,000.00
10	600W Profile Light Type: Pro Stage, Make: PR Lighting	6	18,000.00	108,000.00
11	1000W PAR Light Type: Modern-64, Make: Modern Stage Service	10	3,000.00	30,000.00
12	1000W Halogen Light Type: HL-44, Make: Modern Stage Service	4	1,600.00	6,400.00
13A	MS Pipe Ladders, Size: 0.60m x 2.40m	10	2,500.00	25,000.00
13B	16 Mtr Motorised Box Truss with Motors	2	500,000.00	1,000,000.00
14	500 Kg Capacity Motors with Chain	3	175,000.00	525,000.00
15	Motorized Hoisting Systems	19	150,000.00	2,850,000.00
16	Floor Mounted Dimmer Rack Type: XL-10-190, Make: Modern Stage Service	1	800,000.00	800,000.00
17	2" Dia MS Pipe Pole 6' Height	8	5,000.00	40,000.00
Total.....			6,295,600.00	6,295,600.00
Less: Discount 6%.....			377,736.00	
Total.....			5,917,864.00	5,917,864.00
CST @ 12.5%.....			739,733.00	739,733.00
Grand Total.....			6,657,597.00	6,657,597.00

Rupees: Sixty Six Lacs Fifty Seven Thousand Five Hundred and Ninety Seven Only.

Note: If payment is not received with in one month than interest @ 12 % P A will be charged.

For Modern Stage Service

Authorised Signatory



108

Modern Stage Services Pvt. Ltd.

STAGE, LIGHTING, AUDIO, LASER, TRUSSING,
 F30/3, Okhla Industrial Area, Phase -II, New Delhi-110020

Clients:

Kalakashetra Foundation
 Tiruammiyur

CHENNAI 600 041

Invoice No. : 0923/1011
 Date : 28-Mar-2011

Ref: 2009/2010/V.Admin/2.Engineering/I.Plan/Koothambalam/Electrical/
 Stage Lighting Installation Work,doc, Dated 19th October 2010

S NO.	DESCRIPTION	QTY.	Rs. P.	RATE	Rs. P.	AMOUNT
1	Installation Charges of Stage Furnishing and Lighting Equipment @ 3% on Rs. 57,44,152.00					172,325.00
2	Transportation Charges, Packing & Forwarding					100,000.00
				Total.....		272,325.00
				Service Tax @ 10%.....		27,233.00
				Edu. Cess @ 3%.....		817.00
				Grand Total.....		300,375.00

Rupees: Three Lacs Three Hundred and Seventy Five Only.

Note: If payment not received with in one month then Interest @ 12 % P A to be charged.

For Modern Stage Services Pvt. Ltd.



Authorized Signatory

109

Modern Stage Services Pvt. Ltd.

STAGE, LIGHTING, AUDIO, LASER, TRUSSING,
 F30/3, Okhla Industrial Area, Phase -II, New Delhi-110020

Clients:

Kalaksheeta Foundation
 Tiruammyur
 CHENNAI 600 041

Invoice No. : 0923/1011
 Date : 28-Mar-2011

Ref: 2009/2010/V.Admin/2.Engineering/i.Plan/Koothambalam/Electrical/
 Stage Lighting Installation Work.doc, Dated 19th October 2010

S NO.	DESCRIPTION	QTY.	Rs. P.	RATE	Rs. P.	AMOUNT
1	Installation Charges of Stage Furnishing and Lighting Equipment @ 3% on Rs. 57,44,152.00					172,325.00
2	Transportation Charges, Packing & Forwarding					100,000.00
Total.....						272,325.00
Service Tax @ 10%.....						27,233.00
Edu. Cess @ 3%.....						817.00
Grand Total.....						300,375.00

Rupees: Three Lacs Three Hundred and Seventy Five Only.

Note: If payment not received with in one month then Interest @ 12 % P A to be charged.

For Modern Stage Services Pvt. Ltd.



Authorised Signatory

110

114
 Final

RETAIL INVOICE/ CASH MEMO/ BILL

PAN NO.- AAAPM8966F
Tin No.-- 07940023914

Phone : 011-24619543/ 643/ 743
Fax : 011-24627788
E-mail : info@modernstageeservice.in

Modern Stage Service

STAGE, LIGHTING, AUDIO, LASER, TRUSSING.

Head Office : 35, New Municipal Market, Lodi Road, NEW DELHI 110 003

Branch Office: 278-2209, Road No. 6, Motilal Nagar No. 1, Goregaon (W), MUMBAI - 400 104

Clients:

Kalashetra Foundation

Tiruvanniyur

CHENNAI 600 041

Ref: 2009/2010/V.Admin/2.Engineering/Plan/Koothambalam/Electrical/

Stage Lighting Installation Work.doc, Dated 19th October 2010

S NO.	DESCRIPTION	QTY.	RATE	AMOUNT
1	Main Curtain, Size: 13.6m x 6.8m	1	90,000.00	90,000.00
2	Front Curtain Cloth (Sq.Mtr.)	330	560.00	184,800.00
3	Center Curtain, Size: 12.6m x 6.8m	1	110,000.00	110,000.00
4	Rear Curtain, Size: 12.6m x 6.8m	1	110,000.00	110,000.00
5	Cyclorama cum Screen, Size: 12.00m x 6.80m	1	100,000.00	100,000.00
6	Wings, Size: 2.70m x 6.80m	1	125,000.00	125,000.00
7	Tormentor, Size: 2.7m + 0.6m(Hinged) x 6.80m	8	4,800.00	38,400.00
8	Fills, Size: 12.6m (AV) x 2.0m	2	37,500.00	75,000.00
9	1000W PC Light,	4	20,000.00	80,000.00
10	600W Profile Light	15	7,200.00	108,000.00
10	Type: Pro Stage, Make: PR Lighting	6	18,000.00	108,000.00
11	1000W PAR Light	10	3,000.00	30,000.00
12	1000W Halogen Light	4	1,600.00	6,400.00
13A	Type: HL-44, Make: Modern Stage Service	10	2,500.00	25,000.00
13B	MS Pipe Ladders, Size: 0.60m x 2.40m	2	500,000.00	1,000,000.00
14	500 Kg Capacity Motors with Chain	3	175,000.00	525,000.00
15	Motorized Hoisting Systems	19	150,000.00	2,850,000.00
16	Floor Mounted Dimmer Rack	1	800,000.00	800,000.00
17	2" Dia MS Pipe Pole 6' Height	8	5,000.00	40,000.00
Total.....			6,295,600.00	6,295,600.00
Less: Discount 6%.....			377,736.00	377,736.00
Total.....			5,917,864.00	5,917,864.00
CST @ 12.5%.....			739,733.00	739,733.00
Grand Total.....				6,657,597.00

Rupees: Sixty Six Lacs Fifty Seven Thousand Five Hundred and Ninety Seven Only.

Note: If payment is not received with in one month than interest @ 12 % P A will be charged.

For Modern Stage Service

Authorised Signatory



111

Final

(112)

28/3/2011
A. K. Singh

Director

Deputy Director

28/3/2011
A. K. Singh

AO
28/3/11

28/3/2011
A. K. Singh

S.No	Bill amount	Deductions	Gross amount
1	In this bill value		7,97,221.00
2	Income tax	15,944.00	15,944.00 (-)
	VAT	0.00	
	Nett payable to the contractor		7,81,277.00

Submitted for approval of payment to M/s.Modern Stage service, Delhi

120

C:\2009-2010\V\Admin\2. Engineering\Plan\Koothambalam\Electrical\stage lighting installation work.doc

March 28, 2011

Sub: Koothambalam – Up gradation of Stage lighting and stage furnishing work in Kalakshetra Foundation – 5th and part bill payment – approval of - Reg.

Ref: i) M/s.Modern stage service offer MSSPL/DK/8993(265)21010 by email dated 20th September 2010.
 ii) Approval Note from The Works Committee dated 19.10.2010
 iii) Our work order dated Oct19, 2010
 - P 65-71
 - P 48 & 49
 - P 22,23,24,25

Chronology

i) Based on the approval by the Works Committee, the work was awarded to M/s.Modern Stage Service at a total cost of Rs.66,52,244/- along with advance For Rs.14,36,038

ii) The part materials delivered on 01.11.2011 and the payment made to the contractor M/s.Modern stage service for the materials certified by M/s.CARD and lighting Consultant authorized person Mr.Murugan.For thesl.No.8, 9, 10, 12, 13, and 14 as Per the invoice and the interim payment was paid to the supplier on 01.01.2011 For Rs.8,21,000/-

iii) The second shipment materials delivered on 05.12.2011, the materials was checked By M/s.CARD representative Mr.J.Ra.jayakumar and lighting consultant authorized Person and certified and 2nd interim payment was paid to the supplier on 19.2.2011 for Rs.26,63,578/-

iv) The Third Shipment materials delivered on 28.03.2011, the materials was checked by M/s.CARD representative Mr.J.Ra.jayakumar and lighting consultant authorized Person and certified.

Further the payment to the supplier, based on the tender quantity and rate as per the schedule of items covered with reference to quantity and restricted to

a). Items in the tendered schedule and

b) For quantities as available in the tendered schedule

c) Excess operated items 25%

.....2

119

page 15, 16

page 97, 98

page 93, 94

page 84

page 65

PAN NO.- AAAPM8966F
Tin No.-- 07940023914

Phone : 011-24619543/6431 743
Fax : 011-24627788
E-mail : info@modernstageservice.in

RETAIL INVOICE/ CASH MEMO/ BILL

Modern Stage Service

STAGE, LIGHTING, AUDIO, LASER, TRUSSING.
Head Office : 35, New Municipal Market, Lodi Road, NEW DELHI 110 003
Branch Office: 278-2209, Road No. 6, Motilal Nagar No. 1, Goregaon (W), MUMBAI - 400 104

Clients:
Kalakshetra Foundation
Tiruvanniyur
CHENNAI 600 041

Invoice No. : 4846
Date : 28-Mar-2011

Ref: 2009/2010/V/Admin/2.Engineering/i.Plan/Koothambalam/Electrical/
Stage Lighting Installation Work.doc, Dated 19th October 2010

S NO.	DESCRIPTION	QTY.	Rs.	P.	Rs.	P.	AMOUNT
1	Main Curtain, Size: 13.6m x 6.8m	1	90,000.00				90,000.00
2	Front Curtain Cloth (Sq.Mtr.)	330	560.00				184,800.00
3	Center Curtain, Size: 12.6m x 6.8m	1	110,000.00				110,000.00
4	Rear Curtain, Size: 12.6m x 6.8m	1	100,000.00				100,000.00
5	Cyclorama cum Screen, Size: 12.00m x 6.80m	1	125,000.00				125,000.00
6	Wings, Size: 2.70m x 6.80m	8	4,800.00				38,400.00
7	Tormentor, Size: 2.7m + 0.6m(Hinged) x 6.80m	2	37,500.00				75,000.00
8	Frills, Size: 12.6m (AV) x 2.0m	4	20,000.00				80,000.00
9	1000W PC Light,	15	7,200.00				108,000.00
10	600W Profile Light Type: Pro Stage, Make: PR Lighting	6	18,000.00				108,000.00
11	1000W PAR Light Type: Modern-64, Make: Modern Stage Service	10	3,000.00				30,000.00
12	1000W Halogen Light Type: HL-44, Make: Modern Stage Service	4	1,600.00				6,400.00
13A	MS Pipe Ladders, Size: 0.60m x 2.40m	10	2,500.00				25,000.00
13B	16 Mtr Motorised Box Truss with Motors	2	500,000.00				1,000,000.00
14	500 Kg Capacity Motors with Chain	3	175,000.00				525,000.00
15	Motorized Hoisting Systems	19	150,000.00				2,850,000.00
16	Floor Mounted Dimmer Rack	1	800,000.00				800,000.00
17	2" Dia MS Pipe Pole 6' Height Type: XL-10-190, Make: Modern Stage Service	8	5,000.00				40,000.00
Total.....			6,295,600.00				6,295,600.00
Less: Discount 6%.....			377,736.00				377,736.00
Total.....			5,917,864.00				5,917,864.00
CST @ 12.5%.....			739,733.00				739,733.00
Grand Total.....			6,657,597.00				6,657,597.00

Note: Rupees: Sixty Six Lacs Fifty Seven Thousand Five Hundred and Ninety Seven Only. If payment is not received with in one month than interest @ 12 % P A will be charged

For Modern Stage Service



Final 116

(116)

9) Paint Room - 201 km - (m)

8) Conductor Box = 20

7) 20/40 - 201 km - Can - 1

6) 1" pipe = 10 nos
2:5 m
Byre steep - 2 nos

6) Curian - System = 4 nos

5) 1" X 5" = 14 nos
2" cut pipe = 14 nos

5) 1" X 2" Box = 20 = 8 legs
1 cut

4) Purlyt - 1 no

3) Curian - main water - 1 no

150

Main

Black = 3 no

Blue - 2 no

Black - 2 no

1) Main panel - 1 no

~~Handwritten signature~~

Handwritten notes and scribbles at the bottom left, including the word "BMS" and some illegible text.

RETAIL INVOICE/ CASH MEMO/ BILL

PAN NO.- AAAPFM8966F
 TIN No.- 07940023914

Phone : 011-24619543/ 643/ 743
 Fax : 011-24627788
 E-mail : info@modernstageeservice.in

Modern Stage Service

STAGE, LIGHTING, AUDIO, LASER, TRUSSING.

Head Office : 35, New Municipal Market, Lodi Road, NEW DELHI 110 003

Branch Office: 278-2209, Road No. 6, Motilal Nagar No. 1, Goregaon (W), MUMBAI - 400 104

Clients:

Kalaksheeta Foundation

Tiruvanniyur

CHENNAI 600 041

Ref: 2909/2010/V.Admin/2.Engineering/1.Plan/Koottambalam/Electrical/

Stage Lighting Installation Work, Dated 19th October, 2010

S NO.	DESCRIPTION	QTY.	Rs. P.	Rs. P.	AMOUNT
1	Center Curtain, Size: 12.6m x 6.8m	1	50,000.00		50,000.00
2	Rear Curtain, Size: 12.6m x 6.8m	1	50,000.00		50,000.00
3	Turntorator, Size: 2.7m + 0.6m(Hinged) x 6.80m	2	37,500.00		75,000.00
4	500Kg Capacity Motor with 20 Mtrs Chain with Controller	1	175,000.00		175,000.00
			Total	350,000.00	
			Less: Discount 6%.....	21,000.00	
			Total.....	329,000.00	
			CST @ 12.5%.....	41,125.00	
			Grand Total.....		370,125.00

CHENNAI - 600 041
 THIRUVANNIYUR,
 KALAKSHEETA FOUNDATION
 Dept.
 21/7/11
 [Signature]

Our Bankers:

1. Corporation Bank, Branch: CGO Complex, New Delhi,

RTGS / IFSC Code: CORP000371, Account No.: CC060005

2. Dena Bank, Branch: Lodi Road, New Delhi;

RTGS / IFSC Code: BKDN0710916, Account No.: 091613001632


Note: If payment is not received with in one month than interest @ 12 % P A will be charged.

For Modern Stage Service



117

Tel : 32590464 Fax : 26812974
MSS TECHNOLOGIES PVT. LTD.
 B-118, D.D.A. Sheds, Okhla Indl. Area,
 Phase -I, New Delhi - 110 020
 C (Turning)



18
 20
 198
 158
 25
 C

8

10

120

STATE BANK OF INDIA
CITY INDUSTRIAL ESTATE, N.D.
C.A. No.: 0727
21 MAR 2011
Subject to Realisation

Notes :
1) No Charges/Commission to be charged from the depositor

Branch Stamp and Signature of Cashier

Journal No.

(For Banks use)
Deposited Date:

Total (in words)
Rupees Four Thousand Five Hundred Sixty-Three
Only

Remittance Details	Type	Amount	Periods
Contribution		4563	Feb2011
Total		4563	

Drawn on (Name of the Bank) : Dena Bank, Lodhi Road
Moc. of Payment : Cheque
Cheque/DD No : 987530
Dated : 17/3/2011

Party code : 20000423780001001
Name of : MODERN STAGE SERVICE
Factory/Est./Party : 35 NEW MUNICIPAL MARKET LODHI ROAD NEW DELHI,
Address: employer address2,

Challan No. 02011102929315
Challan Date : 17/3/2011

(CHALLAN CAN BE SUBMITTED AT ANY SBI BRANCH)
USE CBS SCREEN No :- **7127**

Depositors Copy
Employee's State Insurance Corporation
State Bank of India



123

121

[AUTHORISED SIGNATORY]

for MODERN STAGE SERVICE

Thanking you and assuring you our best possible services at all times.

Hope the above is in order.

1. Our firm is registered with the Employee's State Insurance Corporation under Code No. 20000423780001001.
2. Our employees are covered under Group Mediclaim Policy (Copy attached).

As desired, kindly find as below:

Dear Sir,
With ref. to your letter dated 29.03.2011 regarding the above mentioned subject and ref.

Ref: Our Work Order No. C:2009-10V.ADMN2, Engineering\i.Plan Koothambalam\ Electrical\ Stage Lighting Installation Workdoc Dated 19.09.2010.

Subject: Koothambalam - Electrical - Stage Lighting Work in Kalakshetra Foundation - Insurance Coverage - Requested - Reg.

Tel.: 044-2452 0836/4057/1844

CHENNAI - 600 041

Tiruvanniyur,
Kalakshetra Foundation
Director,
Mrs. Leela Samson

Ref: MSS/DK/8993(027)/2011

Dated: 6th April 2011

Branch Office:
278-2209, Road No. 6 Motilal Nagar 1,
Goregaon (W), Mumbai - 400 104
info@modernstageservice.in
www.modernstageservice.in

Corporate Office:
35, New Municipal Market, Lodhi Road, New Delhi
Tel - 011-24619543 - 643 - 743
Fax - 011-24627788


modern stage service

124




Handwritten signatures and initials in blue and green ink.

MSS TECHNOLOGIES PVT. LTD.
 B-118, D.D.A. Sheds, Okhla Indl. Area,
 Phase-I, New Delhi - 110 020
 Tel : 32590464 Fax : 26812974



31.07.2011




Add

Estimate

Dated


Formerly

Cyclam
Pillar



(31.07.2011)

Formerly
MSS TECHNOLOGIES PVT. LTD.
B-118, D.D.A. Sheds, Okhla-Indl. Area,
Phase-I, New Delhi - 110 020
Tel: 32590464 Fax: 26812974



25 Nov
Bog
Cyclam -4
Pillar -4
Lagar -4

125

Estimate

Tel : 32590464 Fax : 26812974

MSS TECHNOLOGIES PVT. LTD.

B - 118, D.D.A. Sheds, Okhla Indl. Area,

Phase -I, New Delhi - 110 020

Dated

Bliding
C = Custer² 0 - 3 + H = 4

L = Highr bay = 4 + H = 4

S = Exha bay (Screen) 11 + H = 11

F = Fall (Fixed) up/down 4 + H = 4

Side wings = Side wings - No bay
Fixed - medium

No - motor system

Medium = 1 + H = 1

Formular = 2 + H = 2

Side bay = 8 + 2 = 10

(5x2)

#

124

4: 22/19/08

11: 22/19/10

22/08/07

22/08/07

10/08/07

125

CC: 1. The Chief Accounts Officer, Kalakshetra Foundation, Chennai.
2. Sri V. Srinivasan, Chief Engineer, Kalakshetra Foundation, Chennai.

~~AUTHORISED SIGNATORY~~

for MODERN STAGE SERVICE

Thanking you and assuring you our best possible services at all times.

It is requested that balance payment of Rs. 5,75,760.00 may please be released as the liability period of one year has since elapsed.

The work was completed and payments made on dated 25.10.2010, 07.02.2011, 23.02.2011, 09.03.2011 and 06.04.2011 amounting to Rs. 60,81,837.00 against total work of Rs. 66,57,597.00. The bill was raised through our Bill No. 4846 Dated 28.03.2011.

The above work was awarded to us vide your Work Order as per reference.
Dear Sir / Madam,

Ret.: Our Work Order No. C:\2009-10\V.ADM\N2. Engineering\Plan Koothambalam\ Electrical\ Stage Lighting Installation Work\doc Dated 19.09.2010.

Subject: Koothambalam - Electrical - Stage Lighting Work in Kalakshetra Foundation - Insurance Coverage - Requested - Reg.

Tel.: 044-2452 0836/4057/1844

CHENNAI - 600 041

Tiruvanniyur,

Kalakshetra Foundation

The Director,

Ref.: MSS/SKM/8993(005)/2013

Branch Office:
278-2209, Road No. 6 Motilal Nagar 1,
Goregaon (W), Mumbai - 400 104
info@modernstageservice.in
www.modernstageservice.in
Dated: 14th January 2013.

Corporate Office:
35, New Municipal Market, Lohdi Road, New Delhi
Tel - 011-24619543 - 643 - 743
Fax - 011-24627788

modern stage service

KALAKSHETRA FOUNDATION
No.: 2435
DATE: 18/2/13



for n.a. km
Catalyst/eng.

126

CC: 1. The Chief Accounts Officer, Kalakshetra Foundation, Chennai.
2. Sri V. Srinivasan, Chief Engineer, Kalakshetra Foundation, Chennai.



for MODERN STAGE SERVICE
AUTHORISED SIGNATORY

M. S. Srinivasan

Thanking you and assuring you our best possible services at all times.

one year has since elapsed.

It is requested that balance payment of Rs. 5,75,760.00 may please be released as the liability period of

raised through our Bill No. 4846 Dated 28.03.2011.

The work was completed and payments made on dated 25.10.2010, 07.02.2011, 23.02.2011, 09.03.2011 and 06.04.2011 amounting to Rs. 60,81,837.00 against total work of Rs. 66,57,597.00. The bill was

The above work was awarded to us vide your Work Order as per reference.

Dear Sir / Madam,

Ref.: Our Work Order No. C:\2009-10\V.ADMN2.Engineering\Plan Koothambalam\ Electrical Stage Lighting Installation Work\doc Dated 19.09.2010.

Subject: Koothambalam - Electrical - Stage Lighting Work in Kalakshetra Foundation - Insurance Coverage - Requested - Reg.

Tel.: 044-2452 0836/4057/1844

CHENNAI - 600 041

Tiruvanniyur,

Kalakshetra Foundation

The Director,

Ref.: MSS/SKM/8993(005)/2013

Dr. Srinivasan

Received on

Dated: 14th January 2013

www.modernstageservice.in

info@modernstageservice.in

Goregaon (W), Mumbai - 400 104

278-2209, Road No. 6 Motilal Nagar 1,

Branch Office:

Fax - 011-24627788

Tel - 011-24619543 - 643 - 743

35, New Municipal Market, Lodi Road, New Delhi

Corporate Office:

modern stage service

®



127

CC: 1. The Chief Accounts Officer, Kalakshetra Foundation, Chennai.
2. Sri V. Srinivasan, Chief Engineer, Kalakshetra Foundation, Chennai.



LAUTHORIZED SIGNATORY

Thanking you and assuring you our best possible services at all times.

Dear Sir / Madam,
The above work was awarded to us vide your Work Order as per reference.
The work was completed and payments made on dated 25.10.2010, 07.02.2011, 23.02.2011, 09.03.2011 and 06.04.2011 amounting to Rs. 60,81,837.00 against total work of Rs. 66,57,597.00. The bill was raised through our Bill No. 4846 Dated 28.03.2011.
It is requested that balance payment of Rs. 5,75,760.00 may please be released as the liability period of one year has since elapsed.

Ref.: Our Work Order No. C:\2009-10\V.ADM\N2. Engineering\Plan Koothambalam\ Electrical Stage Lighting Installation Work\doc Dated 19.09.2010.

Subject: Koothambalam - Electrical - Stage Lighting Work in Kalakshetra Foundation - Insurance Coverage - Requested - Reg.

The Director,
Kalakshetra Foundation,
Tiruvanniyur,
CHENNAI - 600 041
Tel.: 044-2452 0836/4057/1844

Ref.: MSS/SKM/8993(005)/2013

Received on
Dt. 22.11.13.

Branch Office:
278-2209, Road No. 6 Motilal Nagar 1,
Goregaon (W), Mumbai - 400 104
info@modernstageservice.in
www.modernstageservice.in
Dated: 14th January 2013

Corporate Office:
35, New Municipal Market, Lohdi Road, New Delhi!
Tel - 011-24619543 - 643 - 743
Fax - 011-24627788



modern stage service

®

128

CC: 1. The Chief Accounts Officer, Kalakshetra Foundation, Chennai.
2. Sri V. Srinivasan, Chief Engineer, Kalakshetra Foundation, Chennai.



LAUTHORIZED SIGNATORY

M. S. Srinivasan

for MODERN STAGE SERVICE

Thanking you and assuring you our best possible services at all times.

one year has since elapsed.

It is requested that balance payment of Rs. 5,75,760.00 may please be released as the liability period of

raised through our Bill No. 4846 Dated 28.03.2011.

The work was completed and payments made on dated 25.10.2010, 07.02.2011, 23.02.2011, 09.03.2011 and 06.04.2011 amounting to Rs. 60,81,837.00 against total work of Rs. 66,57,597.00. The bill was

The above work was awarded to us vide your Work Order as per reference.

Dear Sir / Madam,

Ref.: Our Work Order No. C:2009-10V.ADMN2, Engineering\Plan Koothambalam\ Electrical\ Stage Lighting Installation Work\doc Dated 19.09.2010.

Subject: Koothambalam - Electrical - Stage Lighting Work in Kalakshetra Foundation - Insurance Coverage - Requested - Reg.

Tel.: 044-2452 0836/4057/1844


CHENNAI - 600 041

Trivanniyur,

Kalakshetra Foundation

The Director,

Ref.: MSS/SKM/8993(005)/2013



Dr. S. Pillai

Received on

Dated: 14th January 2013

www.modernstageservice.in

info@modernstageservice.in

Goregaon (W), Mumbai - 400 104

278-2209, Road No. 6 Motilal Nagar 1,

Branch Office:

Fax - 011-24627788

Tel - 011-24619543 - 643 - 743

35, New Municipal Market, Lodi Road, New Delhi

Corporate Office:

modern stage service

